CITY COUNCIL AGENDA ITEM COVER MEMO

Agenda Item Number:

Meeting Type: Regular Meeting Date: Aug 14,2014
Action Requested By: _Engineering Agenda Type: Resolution
Subject Matter:

Agreement with Mark Johnson Construction, L.L.C.

Exact Wording for the Agenda:

Resolution authorizing the Mayor to enter into an agreement with the low bidder, Mark Johnson
Construction, L.L.C,, for Goose Creek Sewer Pump Station, Project No. 65-07-SMO01

Note: If amendment, Please state title and number of the original

Item to be considered for: Action Unanimous Consent Required: No

Briefly state why the action is required; why it is recommended; what council action will provide, allow and
accomplish and; any other information that might be helpful.

This agreement is for the construction of Goose Creek Sewer Pump Station to expand sewer services along
Highway 431-South for a total contract amount of $1,159,234.00. Account No. 02-6500-0811-1339

Associated Cost:_$1,159,234.00 Budgeted item:

MAYOR RECOMMENDS OR CONCURS:
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x Department Head:




ROUTING SLIP

CONTRACTS AND AGREEMENTS

Originating Department: Engineering Council Meeting Date: 8/14/2014
Department Contact: Lynn Majors Phone # 256-427-5201

Contract or Agreement: Construction Contract

Document Name: Mark Johnson-Goose Creek PS Project No. 65-07-SM01

City Obligation Amount: $1,159,234.00
Total Project Budget: $1,159,234.00

Uncommitted Account Balance: 0
Account Number: 02-6500-0811-1339

Procurement Agreements
Title 39 Competitive
Grant-Funded Agreements

Not Grant Name:
Applicable

Department - Signature . Date

1) Originating

2) Legal

3) Finance

4) Originating

5) Copy Distribution
a. Mayor's office
(1 copies)
b. Clerk-Treasurer
(Original & 2 copies)




RESOLUTION NO. 14-

BE IT RESOLVED by the City Council of the City of
Huntsville, Alabama, that the Mayor be, and is hereby authorized,
to enter into a contract with the low bidder, Mark Johnson
Construction, L.L.C., in the amount of ONE MILLION ONE HUNDRED
FIFTY-NINE THOUSAND TWO HUNDRED THIRTY-FOUR AND NO/100 DOLLARS
($1,159,234.00) for Goose Creek Sewer Pump Station, Project No.
65-07-SM01, in Huntsville, Alabama, on behalf of the City of
Huntsville, a municipal corporation in the State of Alabama,
which said agreement is substantially in words and figures
similar to that document attached hereto and identified as
"Contract between City of Huntsville and Mark Johnson
Construction, L.L.C. for Goose Creek Sewer Pump Station, Project
No. 65-07-SM01” consisting of a total of one (1) page plus five
hundred nineteen (519) additional pages consisting of
Attachments Al-I, Supplement to General Requirements for
Construction of Public Improvements and all Addenda,
“Certification of Compliance with Title 39, Code of Alabama”, and
“"E-Verify Statement”, and the date of August 14, 2014, appearing
on the margin of the first page, together with the signature of
the President or President Pro Tem of the City Council, and an
executed copy of said document being permanently kept on file in
the Office of the City Clerk of the City of Huntsville, Alabama.

ADOPTED this the 14th day of August r 2014.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 1l4th day of August , 2014.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE

AND
MARK JOHNSON CONSTRUCTION, L.L.C.
FOR
GOOSE CREEK SEWER PUMP STATION
PROJECT NO. 65-07-SM01

STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 14th day of August, 2014, between the
CITY OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein
as City, and MARK JOHNSON CONSTRUCTION, L.L.C., sometimes referred to herein as
Contractor.

-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
Goose Creek Sewer Pump Station, Project No. 65-07-SM01, in the City of Huntsville, Madison
County, Alabama, all in accordance with details, specifications, surveys and general requirements
prepared by the City of Huntsville Urban Development Department - Engineering Division,
which are on file in the Office of the City Engineer of the City of Huntsville, Alabama, all of
which details, specifications, surveys and general requirements are made a part of this contract,
and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafter set out. The
Contractor promises and agrees to furnish all necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follows per Attachment “A1%.

BY:

Tommy Battle, Mayor

#rk Johnson Constmctiéﬂ, LL.C.

Charles E. Hagood
City Clerk Treasurer

Mark Russell
City Council President

DATE: August 14,2014
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4 ATTACHMENT “B”

PROPOSAL

TO: THE CITY OF HUNTSVILLE

Public Services Building
320 Fountain Circle
Hunteville, Alabama

PROPOSAL OF Mark Johnson Construction, LLC

1050 Lurleen B‘. ”aﬂlace Blvd. S. Tuscaloosa, AL 35401
(ADDRESS)

TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:

The undersigned bidder hss carefully examined the drawings or plans, bid documents, the
-mmmwmulmmmwmmnqmmmwmm
conditions, this proposal, the agreement, together with any addenda thereto, and agrees to fumish and
deliver all the materials, and to do and perform all the work and labor required to be fumished and
deliverad, done and performed In and about the improvements as described above and in accordance
with certain apecifications prepared and approved by the OWNER (City of Hunteville, Alabama). it is
W_memdmwmmummmwnmm
bidder, either on page 2 of the Proposal or on the outside of the envelops. Failure to acknowledge
recelpt of all addenda In writing shail resuit in the rejection of the bid.

The undersigned bidder understands that when unit prices are called for, the quantities ahown hereln are
approximate only and are subject to increase or decrease, and offers to do the work whether the
Mnmtm.wmmmmnmmummmmmmumm
bidder also understands that whon lump sum bids are called for, he will be required to fumish all
equipment, labor, material and other items or cost to construct a compiete facllity. Also when lump sum
bids are called for, the Apparent Low Bidder will be required to submit, within two (2) business days after
bid opening, a detalled “balanced” breakdown of Bld items #1-4 indicating quantities and unit prices. Such
unit prices will be the basis for additive and deductive change orders. The undersigned bidder further
umuntamwmmwmmummmwmmmmmu

bid item relative to the deletion or addition, even If the deletion or addition references to deduct

particular
or add to the Total Base Bid.

Certificatss of Insurance are required naming the City as the Certificate Holder. Also, the name of the
project and project number shouid be included on the certificate. The Certificates should reflect the
insurance coverage required herein. In addition, a copy of the policy may be requested upon award.

The Certificates are to be signed by a authorized by the Insurer to bind coverage on its behalf and

Ui LA ; ) S RN

L b ", VIS : Dl (TRCS-E TiFies

ended as their planature. The Certificates must indicate coverage will celed
non-renewed except aftor thirty (30) days prior written notice to the City at the following address: City of
Huntaville, P.O. Box 308, Huntsville, Alabama 33804, Attention: Penny Kelly.

The undersigned bidder understands that the Contract Time for completion of all work is Two Hundred and
Seventy (270) Calendar Days.

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville. Within
ﬁhen(ﬂ)dayaafhrﬁndabofaceaphmeofmhpmpoealbyChyCounclIacﬂon.ﬂnconmmmn
exscute the contract and fumish to the OWNER a payment (labor and material) bond and a performance
bond, each In the amount of 100% of the contract amount.
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A notice to proceed will not be issued until the contractor has fumished the required bonds and
insurance. No contract extension will be allowed for delays in the lasuance of the notice to proceed that are
a result of the contractor falling to submit the required items within the 15 days.

it Is further understood and agreed that the Contractor shall commence work to be performed under this
contract within fifteen (16) days from the date of notice to proceed, uniess otherwise instructed in writing by
the OWNER. All work shall be carried on continuousty to completion.

Accompanying this proposal Is a certified check or bid bond payable to the City of Huntsville, Alabama In
the amount of not leas than five percent (8%) of the total amount shown on the proposal form(a) for the base
bid{s) but not exceeding $10,000.00. The check or bid bond shall be forfeited as liquidated damages
if, in the event that his proposal Is accepted, the undersigned shall fall to executs the contract and fumish

a satisfactory contract bond under the within the time specified In this propoaal
Otherwise, sald certified check or bid bond wil undersigned.

DATED:_July 31, o ) L7014 .

(IF AN INDIVIDUAL, PW ORGANIZATION)

SIGNATURE OF BIDDER

gy J. Mark Johnson/ Ulanaging Memk@
1050 Lurleen B. Wallace Blvd. S. Tuscaloosa, Al 35401

ADDRESS OF BIDDER

NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:
J. Mark Johnson 560 Founders Park Tuscaloosa, Al 35406
MJC Holding, LLC P.O. Box 23 Alton, AL 35015

OUR CONTRACTOR'S STATE LICENSE NO. IS e

A CORPORATION) o

SIGNATURE OF BIDDER

BY

BUSINESS ADDRESS

INCORPORATED UNDER THE LAWS OF THE STATE OF

NAMES PRESIDENT

OF SECRETARY

OFFICERS TREASURER

[OR) DVLE 3 iF ADDENDA: Addenda will only be faxed to those biddere who
atlnndand lnvaslgnedlnattlmpm-bldmeeﬂng. Itlsﬁnmpmﬂhimyofallblddemhmferbmcuyof
Huntsville website for any updates. Acknowledge all addenda received beiow and considared in thia bid by
listing by addenda number below:

# |




ATTACHMENT “C”

SUBCONTRACTOR’S LISTING

All subcontractors must be approved in writing by Owner. Any additional subcontractors needed during the contract
period shall be approved by written letter from the Owner. Contractor shall jmmediately notify Mary Hollingsworth via
emall at mary.hollingswo u Lgov and the Owner’s project inspector of any changes to subcontractor list

for the duration of the project.

_______PERFORMED NAME NO,
Surveying/L ayout

Permitting

Clearing & Grubbing
Erosion Control
Traffic Control
Excavation

Concrete

Storm Drainage
Sanitary Sewer
Shoring/Monitoring
Retaining Walls
Bridges

Raliroads

Traffic (eignals, loops)
Street Lights
Electrical Masbala Rane, Beag AL
Water e
Asphait

Landscaping (Tress,
| __grassing)

Imrigation

Striping

Sewer Testing
Guardralls

Handrails

Painting

Special (fencing,
benches, dewatering

etc.)
Mechanical

SCADA
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ATTACHMENT “D”

Contractor shall provide at least five (5) references inciuding NAME OF PROJECT, Owner Name, address, phone
number and contact name that demonstrates contractor’s ability on similar projects.

See Attachment

3‘
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Mark Johnson Construction, LLC

Project Name:

Owner:

Engineer:

Project Manager:

Superintendent:

Contract Amount:

Final Contract Amount:

Contract Time:

% of work performed
by own work forces:

Current Jobs
2012 SRF Water System Improvements
ADEM SRF Project No. FS 010118-02
Description of Work: Improvements at the WTP by replacing four
(4) submersible sludge transfer pumps, replace one (1) vertical
turbine backwash pump, replace valves in the
sedimentation/flocculation basins and install piping stub-out on
sludge force main, replace slide and stop gates.

Decatur Utilities
1002 Central Pkwy S.E.
Decatur, AL 35609

Constantine Engineering
2414 Airport Road, West
Fort Payne, AL 35968
Evan Morgan, P.E.
(256)-997-9199

Mark Johnson
Steve Higgins

$1,069,304.00
Unknown

180 Days- Notice to Proceed November 18, 2013
Final Completion Date May 17, 2014

80% by own work force

Claims, disputes, litigations: None so to date

1050 Lurleen B. Wallace Blvd. South, Tuscaloosa, AL 35401 Phonre: (205)752-1978
P.O. Box 20040 Tuscaloosa, AL 35402 Fax: (205)737-7304

Cell :( 205) 534-5434
mark@mjohnsonconstruction.com
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Mark Johnson Construction, LLC
fo S e i T = e e e T T o T e T e e R A e

Completed Jobs
Project: Mobile Area Water & Sewer System
Vertical Screw Screen and Engine-Driven Pump at Eight Mile Creek
Life Station
Description of Work: Installed Vertical Screen and Engine-Driven Pump at Eight Mile Lift
Station.
Owner: Mobile Area Water and Sewer Commissioners

Of The City of Mobile
207 No. Catherine Street
Mobile, AL 36604

Engineers: Harold C. Baker
Senior Project Manager
3809 Moffett Road
Mobile, AL 36618
251-342-1070

Project Manager: Mark Johnson

Superintendent: Steve Higgins

Contract Amount: $466,050.00

Final Contract Amount $468,875.00

Contract Time: 90 Days

Time Actually Used: Project Started January 6, 2014

Completion Date March 11, 2014

% of Work Performed 93% to be performed by own forces. 10% subs
By Own Forces:

1050 Lurleen Wallace Blvd. South, Tuscaloosa, AL 35401 Phone: (205) 752-1978
PO Box 20040 Tuscaloosa, AL 35402 Fax: (205) 737-7304

Cell: (205) 534-5434
mark@mjohnsonconstruction.com
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Mark Johnson Construction, LLC

R T T e e e e T e R S

Project Name:

Description of Work:

Owner:

Engineer:

Project Manager:
Superintendent:

Contract Amount:

Final Contract Amount:

Contract Time:

Time actually used:

% of Work Performed by

Own Forces:

Completed Jobs

Gateway Pumping Station
5280 Rideout Road (Redstone Arsenal)
Huntsville, AL 35808

New poured in place concrete pump station approx. 40’ deep,
electrical building, hoist, submersible pumps, flange and yard
piping, electrical, Instrumentation, SCADA, HVAC, fencing, and site
work

City of Huntsville, AL
PO Box 308
Huntsville, AL 35804
Chris McNeese
(256) 427-5300

Garver, LLC

5125A Research Lane
Huntsville, AL 35805
Dana Pollock, P.E.
(256) 534-5512

Mark Johnson

Steve Higgins
$1,226,985

$1,256,702

Completion date is March 6, 2012.
Substantial completion reached March 4, 2012. Project time has

been suspended until Force Main is competed

74% by own forces. 19% electrical and SCADA. 7% paint, HVAC,
Fencing, CMU. Project 100% complete

Claims, disputes, litigation: None
1050 Lurleen Wallace Bivd. South, Tuscaloosa, AL 35401 Phune: (205) 752-1978
PO Box 20040 Tuscaloosa, AL 35402 Fax: (205) 737-7304

Cell: (205) 534-5434
mark@mijohnsonconstruction.com



Mark Johnson Construction, LLC
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T T e e e B e e

Project Name:

Description of Work:

Owner:

Engineer:

Project Manager:
Superintendent:
Contract Amount:

Final Contract amount:
Contract Time:

% of work performed by
Own forces:

Claims, disputes, litigation:

Competed Jobs

Upgrade of Clay County Water Treatment Plant

Removal and replacement of existing filter system; upgrades and
improvements to chemical feed system, piping, instrumentation &
controls, including existing SCADA system; renovation of
laboratory; installation of new standby generators; and

construction of a new Alum Feed Building.

Clay County, AL Water Authority
87301 Highway 9
Lineville, AL 36266
Nelson & Company, PC
400 Emery Drive

Suite 300

Birmingham, AL 35244
Ryan Nelson

(205) 989-5690

JD Vines

Robin Thomas
$1,624,111

$1,631,433

Notice To Proceed — October 11, 2011
Final Completion —July 31, 2012

95% by own forces.

Project 100% complete; none thus far

1050 Lurleen Wallace Blvd. South, Tuscaloosa, AL 35401
PO Box 20040 Tuscaloosa, AL 35402

mark@mjohnsonconstruction.com

Phone: (205) 752-1978
Fax: (205) 737-7304
Cell: {(205) 534-5434
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Mark Johnson Construction, LLC
W

Project Name:

Description of work:

Owner:

Engineer:

Project Manager:
Superintendent:
Contract amount:
Final Contract amount:
Contract Time:

% of work performed by
Own forces:

Claims, disputes, litigation:

North Outfall Pump Station Repairs
Cullman WTP

1437 Welti Road

Cullman, AL 35056

Rebuild / relocate existing mechanical bar screen, install a grit
removal system, install a conveyor system, install sluice gates,
install aluminum walkway system, electrical and SCADA

City of Cullman, AL
P.0O. Box 278
Culiman, AL 35056

Jeff Adams
(256) 739-1456

Utility Engineering Consultants
820 Watterson Curve
Trussville, AL 35173

Dave Bechtel, P.E.

(256) 655-5841

Mark Johnson

Jerry Pannell

$895,334

$895,334

Substantial April 10, 2012 - Final June 8, 2012

100% by own forces. 11% electrical. 15% SCADA.

Project 100% complete with none to this point.

1050 Lurleen Wallace Blvd. South, Tuscaloosa, AL 35401

PO Box 20040 Tuscaloosa, AL 35402 Fax: (205) 737-7304

Cell: (205) 534-5434
mark@mijohnsonconstruction.com

Phone: (205) 752-1978
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Mark Johnson Construction, LLC

————————__#n_———_—'—'—_—‘—'———__'——__—_

Project Name: 2011 CDBG Wastewater Treatment Plant Upgrades

Description of Work:

Owner:

Engineer:

Project Manager:
Superintendent:
Contract Amount:
Final Contract amount:
Contract Time:

% of work performed by
Own forces:

Claims, disputes, litigation:

CDBG-PF Grant # 1128-11-239-PF-01

Construct a poured in place concrete bar screen structure
Construct a 96” dia. precast influent pumping station
Construct a 60” dia. precast sludge return pump station
Construct a 55’ poured in place concrete Parkson Clarifier
Install yard piping that consisted of force main, gravity sewer,
manholes, and air piping

Construct a 1/3 acre aeration basin with a 60 mill HDPE liner
Construct a Blower Building consisting of a concrete slab and pre-
engineered metal building

Install Parkson’s aeration equipment, clarifier, sludge removal
equipment, and blowers

Electrical

City of Lucedale

5126 Main Street
Lucedale, MS 39452
Neel-Schaffer, Inc.
604B Carroll Gartin Blvd.
Laurel, MS 39440

Kris Lightsey

(601) 649-1840

JD Vines/Mark Johnson
Robin Thomas
$1,413,800

$1,461,944

Notice To Proceed —June 22, 2012
Final Completion — Scheduled 2/9/13, Actual 3/6/13(estimated)

All work performed with own forces except Electrical and metal
building

Engineer has stated he intends to charge liquidated damages

1050 Lurleen Wallace Blvd. South, Tuscaloosa, AL 35401
PO Box 20040 Tuscaloosa, AL 35402

Fax: (205) 737-7304
Cell: (205) 534-5434

mark@mjohnsonconstruction.com

Phone: (205) 752-1978
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Mark Johnson Construction, LLC

Completed Jobs
Project Name: Improvements to Clements School WWTP
Description of Work: Rehabbed the existing packaged wwtp, instalied a channel grinder

and screw conveyor, installed a UV system, yard piping, electrical
and telemetry

Owner: Limestone County Water and Sewer Authority
17218 Highway 72 W
Athens, AL 35612
Byron Cook
(256) 771-3224

Engineer: Hethcoat and Davis
278 Franklin Road
Building 4, Suite 200
Ricky Oakley, P.E.
(615) 577-4300

Project Manager: Mark Johnson

Superintendent: Jerry Pannell

Contract Amount: $615,000.00

Final Contract Amount: $620,000.00

Contract Time: Project had to be substantially completed by August 5t 2011

because of school starting. Project was completed August 3, 2011.
Final completion is October 12, 2011. Project should be complete
by September 9, 2011.

% of work performed by 65% by own forces. 26% by WWTP manufacturer (allowance in
the Own forces: specifications for pre-negotiated work). 8% electrical.

Project 100% complete

Claims, disputes, litigation: ~ None

1050 Lurleen Wallace Blvd. South, Tuscaloosa, AL 35401 Phone: {205) 752-1978

PO Box 20040 Tuscaloosa, AL 35402 Fax: (205) 737-7304
Cell: (205) 534-5434

mark@mijohnsonconstruction.com
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Mark Johnson Construction, LLC

Project:

Description of Work:

Owner:

Engineers:

Project Manager:
Superintendent:

Contract Amount:

Final Contract Amount:

Contract Time:
Time Actually Used:

Estimated Completion
Date:

% of Work Performed
By Own Forces:

Completed Jobs

Electrical Improvement for the Jackson’s Gap Water Authority
CDBG Project # CY-CM-PF-11-012

SCADA and Electrical improvements at (6) different sites, Install
new chemical feed system
Jackson’s Gap Water Authority
567 Jackson’s Gap Way

Jackson’s Gap, AL 36861

(256) 825-8385

Goodwyn, Mills and Cawood, Inc.
Joshua C. Pierce, P.E.

2660 East Chase Lane, Suite 200
Montgomery, AL 36117

(334) 271-3200

Mark Johnson

Steve Higgins

$269,385.00

$270,372.20

150 Days

Project Started July 8, 2013

November 29, 2013

30% to be performed by own forces. 70% subs

Claims Disputes, Litigation: None to date

1050 Lurleen Wallace Blvd. South, Tuscaloosa, AL 35401
PO Box 20040 Tuscaloosa, AL 35402

Fax: (205) 737-7304
Cell: (205) 534-5434

mark@mjohnsonconstruction.com

Phone: (205) 752-1978
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Mark Johnson Construction, LLC

Project:

Description of Work:

Owner:

Engineers:

Project Manager:
Superintendent:
Contract Amount:
Final Contract Amount
Contract Time:

Time Actually Used:

Estimated Completion
Date:

% of Work Performed
By Own Forces:

Completed Jobs

Chlorine Scrubber Replacement

Demolition of existing CL2 Scrubbers, Installation of a new Severn
Trent Type DES Dry Emergency CL2/SO2 Scrubber System and
Maodification of FRP Duct Work at the Bessemer Filtration Facility.

The Governmental Utility Services Corp. of the City of Bessemer,
Inc.

1111 2™ Avenue North

Bessemer, AL 35020

(205) 428-5151

Gary L. Owen and Associates, Inc.
Consulting Engineers
Gary L. Owen P.E.

510 Emery Drive West
Trace Crossings
Hoover, AL 35244
(205) 982-9806

Mark Johnson

Steve Higgins
$234,986.00
$234,986.00

None

November 1, 2013

November 30, 2013

97% to be performed by own forces. 7% subs

Claims Disputes, Litigation: None to date

1050 Lurleen Wallace Blvd. South, Tuscaloosa, AL 35401 Phone: (205) 752-1978
PO Box 20040 Tuscaloosa, AL 35402 Fax: (205) 737-7304

Cell: (205) 534-5434
mark@mijohnsonconstruction.com
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Mark Johnson Construction, LLC

e e e

Project:

Description of Work:

Owner:

Engineers:

Project Manager:
Superintendent:

Contract Amount:

Final Contract Amount:

Contract Time:
Time Actually Used:

Estimated Completion
Date:

% of Work Performed
By Own Forces:

Completed Jobs

Filter Plant Sludge Collection Upgrade

Refit existing sludge removal system with pulley / cable drive
system and remove existing pneumatic drive system. Replace
exiting sludge control valves, Install new handrail, Install new
sludge yard piping and flange piping

City of Tallassee, AL

3 Freeman Ave.

Tallassee, AL 36078

(334) 283-6571

AME Engineering, Inc.

Russ Robison

6013 A East Shirley Lane

Montgomery, AL36117

(334) 227-5118

Mark Johnson

Steve Higgins

$195,300.00

$236,850.00

160 Days

Project Started July 1, 2013

November 4, 2013

100% to be performed by own forces. Electrical work by Owner

Claims Disputes, Litigation: None to date

1050 Lurleen Wallace Blvd. South, Tuscaloosa, AL 35401 Phone: (205) 752-1978
PO Box 20040 Tuscaloosa, AL 35402 Fax: (205) 737-7304

Cell: (205) 534-5434
mark@mjohnsonconstruction.com
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ATTACHMENT “E”

MANDATORY Pre-Bid meeting to be held on Tuesday, July 22, 2014 at 10:00 a.m, in the 1st Floor Conference Room at 320 Fountain
Circle, Huntaeville, AL. 35801. Bidders must attend this pre-bid mesting to be eligible to submit a bid.
NOTICE TO CONTRACTORS

P STATION, more particularly known as

The atiention of ali bidders Is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1875) and 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-8-7, 34-8-8
and 34-8-0 (amended 1996) setting forth the dsfinition of general contractor and the licensing procedures and requiremente for state
licensing. A copy of the above Codes may be obtained from the OWNER (City of Huntsville). No one ls entitied to bid and no
contract may be awarded to anyons who does not possess a valld general contractor’s license and the required classification for
the municipal type work to be performed. The general contractor’s license and classification must appear on the outside of the bid
envelope along with the general contractor's name and address, project name and number and date and time of bid opening.
Section 38-3-5 Code of Alabama has been amended as follows:

“in awarding the Contract, preference will be given to Alabama residoent contractors and a nonresident bidder domiclled In a state
having laws granting preference to local contractors shall be awarded the Contract only on the same basls as the nonresident
bidder's state awards contracts to Alabama contractors bidding under similar circumstances.”

After proposals are opened and read, they will be compared on the basis of the summation of the products or approximate
shown in Attachment “A”. A proposal will not be considered uniess signed by the bidder or his authorized agent and

quantities
accompanied by cashler's check or properly signed bid bond, as required by law.

in determining the successful bidder, the Owner will consider In addition to the bid prices, such responsibliity factors as
characteristice and responsibiiity, skill, experience, record of integrity in business, and of paerformance offered and past record of
performance on Owner contracts on other simllar projects. Any other factors not specifically mentioned or provided for herein, In
addition to that of the bid price which would affect the final cost of the Owner, will be taken into consideration in making award of
contract. The right is reserved fo reject any bid where investigation of the business and technical organization of the bidder
avaliable for the contemplated work, Including financial resources, equipment, and experience on similar projects does not satisfy
the Owner that such bidder is qualified to perform the work. The City Councit of the City of Huntsville reserves the right to reject
any and all bids and to waive informalities.

Separate sealed bids for the construction of this project will be received at the City of Huntsville Public Services Bullding, 320
Fountain Circle, in the 1st Floor in the Conference Room, on the 31st dav of Julv., 2014, until 10:00 a.m. Each bid shall be
accompanied by an original signed, dated and sealed Bid Bond in the amount of not less than five percent (6%) of the total shown
on the schedule of prices, but not exceeding $10,000.00. No bidder may withdraw his bid within ninety (90) days after the actual

date of opening.

These Addenda, Speclal Provisions, Plans, the Supplement to General Requirements for Construction of Public Improvements City
of Huntsville Specifications, Standard Speclifications for Construction of Public Improvements Contract Projects and all
supplementary documents are essentlal parte of the contract, and a requirement occurring in one s as binding as though occurring
in all. Thay are intended to be complimentary and to describe and provide for a complete work. Contract Document Order of
Precedence shall be as follows:

Addenda
General Requirements (Instructions to Bidders and Bid Proposal including Attachmentis)
Supplamenl to General Hequlramems

1991
Supplemental Specifications (Earthworlk, Chain Link Fences, and Gates)

Special Condltions
Current ALDOT Specifications

Noo pwNs
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Standard Specifications for Construction of Public Improvements Contract Projects and Engineering Standards are available at no
charge by downloading from the City Engineering website: www.huntsvilieal.qov/enaineering. Plans and proposala can be
downloaded from our website at no cost: www.huntsvijlleal.gov/engineering/bldlist.htmi. Contractors will be responsible for costs of
duplicating their own plans and can choose photocopying facliity of their cholce. Additionally, Contractors are responsibie for
checking website for any revislons/updates.

E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1075) § 31-13-1 through
31-13-30 (also known as and herelnafter referred to as * the Alabama Immigration Act™) as amended by Act No. 2012-481 on May 16,
2012 is applicabie to all competitively bid contracts with the City of Huntsville. As a condition for the award of a contract and as &
term and condition of the contract with the City of Huntsville, In accordance with § 31-13-9 (a) of the Alabama Immigration Act, as
amended, any business entity or employer that employs one or more empioyees shall not knowingly empioy, hire for empioyment,
or continue to employ an unauthorized alien within the State of Alabama. During the performance of the contract, such business
entity or employer shall participate in the E-Verify program and shall verify every employes that Is required to be verified according
to the applicable federal rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract In accordance with §31-13-8(c). Fallure to comply with these requirements may result in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of business licenses and permits in accordance
with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville
contracts that have been competitively bid and Is hereby made a part of this contract:

“gy signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or imowingly empioy, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in viclation of this provision shall be deamed in breach of the agreement and

shalil be responsibie for all damages resuiting therefrom.”

Contractor’'s E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submiited with the
bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-635, Code of Alabama
(1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of
Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama
Immigration Law, Is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the contract
performance. The Contractor shall submit in the bid package, with the requested Information included on the form, the “City of
Huntsville, Alabama Report of Ownership Form” listed In the bid proposal as Attachment “H". The bidder selected for award of the
contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its employees,

including e-verify information, prior to award of a contract.

Advertise Date: 7/16/14



ATTACHMENT “F"
SAMPLE FORM

REQUEST FOR PAYMENT
CITY OF HUNTSVILLE ENGINEERING DIVISION

PROJECT NAME AND NUMBER:
ESTIMATE NUMBER: _ONE() PERIOD FROM: o108 10 _

CONTRACT DURATION 0___DAYS

START DATE: TN I8 END DATE: Y1108 TOTAL CONTRACT TIME (3) 0 ___DAYS

REFER 10 COM SUPPLEMENT
TO GENERAL REQUIREMENTS
CHANGE DRDERS - CHANGE

TO CONTRACT TIME TIME CO.#1  DAYSADDED 0
TME CO.#2 DAYSADDED ____ 0  CONTRACTDAYSREMAINING 0
TOTAL CONTRACT AMOUNT (1) AS AWARDED $___20000000 CURRENT S ___ __ 200.000.00
coe1 8 .
cos2 8 .

TOTAL AMOUNT EARNED TO DATE LESS STORED MATERIALS (2)
MATERIAL STORED (INVOICE ATTACHED)

RETAINAGE (5%) OF 50% OF CONTRACT Eu-mqmmmml

AMOUNT EARNED AFTER RETAINAGE e

LIQUIDATED DAMAQES PER DAY 300

: € _PROGRAESS OF WO __B:A-

CONTRACTORS CERTIFICATE

' - actng and. -
"AD0ve project, 00 hemby certly Tl ve have peftormed a8 of 810 €0/ §1 oV ¥ 500 ACCORIEACO I thn plana. FEECTCHRCRS aws sad ondngnees - pplicable et
:::omuw:;rmm-m 94 o3 n 0 e aSowed on &F PROI esnEtES end d cequexted 10 do 80, wo wi Show evdance of
paymant it ©16 BaMS 0 Wwiting befary i Gl pRynes f (his estmate. W kurhes Sortly UG the amount &
COmpersation ant ANl paytment « full 1oy &) sOrk partomned unds: e coRtrad) mwmm%gwd-ﬂmmmmm

05 empiynos, agerti. with Wa hafer carly hial ws fully Quarntee tof 0 padod of teelvo
ot ROXOeaRncy convnc) snd af amendments herato) Gus ng wivch txne &F tssms 2nd
% tne o0 e o oo versiog e e o5 Vammirta Aaemint 470 G
CERTIFED FOR PAYMENT ONTMIB THE _ _ DAY OF
BV e e s . cowwagTOR
TME ____ o ey g o
SIGNED WITNESS —
SIGNATURE
e
“We have o quantios end T T 85Emato. 6nd I the best G Our knowicigs the osiimats t thie Bnd comact
APPROVED FOR PAYMENT

ey . .
SHANE DAVIS. CITY ENGINEER

CONSTRUCTION INSPECTOR
OR AON ADAMS. DEPUTY CITY ENGINEER
OR LYNN MAJORS. ADMINISTRAT'VE OFFICER

e e e e F FINAL ESTIMATE DATE WORK WAS

PROJECT ENGINEER




ATTACHMENT “G"

All vendors/contractors are required to submit a Federal Tax Form W-8 to City of Huntsville at the time a coniract is awarded,
unleas vendoricontractor is already registered and doing business with the Ciy. No payments of invoices can be made until
this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

Irs 0 bfirs-
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ATTACHMENT “H"

~GiTY OF HUNTBVILLE, ALABAMA REPORT OF OWNERSHIP FORM

Gansral Information. Piaase provide the fofiowing information:

Legal name(s) (inciuds “doing business as”, I applicable); Mark Johnson- Construétion, LLC
187274 @t
City of Huntsville cument taxpayer identification number (fevallable). ____ . — s
mmmmmmmwmmmwmmmyummmmmw‘
should be listed on the renewal form.) - ;

Type of Gumerahip, mmmmmdmmmwmmmmm
mmammmm. w.![apﬂmhh(formmaﬂonofm-nmmmb. plaess gee
m m e s

-

7 PO |+~ —E S
Clmmivevesth ., 0%
O Limited Partnership (LP) PR i
"G Limited Lisbilly Pertnership (LLP) mmm '
Ticmaess | .
0 Corporation ~ | Number State:
T3 Other, piaces expiain: ' waﬁmﬁ'm?aﬁymmm:
4
d .

Entity LD. Nismbers. ifan Enfity 1.D. mbmmwmmmbwmmmmamwh

MMMMUWWWMatW under "Government Racords”. ife

mmbmmmmummﬂamm m@mmmwwm
=mmmwmmam along with the name of the state.

mmmmmmmmm&mmmwﬂg&mm«wm
mammmmmmwemmmnm probate records
WMMMamewmmwmw.ummmm
Number is required and ane has not been assigngdhor provided.

Title (if applicable): Managing Member
July 31, 2014

;
WWWY“"W J. MariUJohnson Date:
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Company ID Number: 424378

THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION
MEMORANDUM OF UNDERSTANDING

ARTICLE |
PURPOSE AND AUTHORITY

This Memorandum of Understanding (MOU) sets forth the points of agreement between the
Department of Homeland Security (DHS) and Mark Johnson Construction, LLC (Employer)
regarding the Employer's participation in the Employment Eligibility Verification Program (E-
Verify). This MOU explains certain features of the E-Verify program and enumerates specific
responsibilities of DHS, the Social Security Administration (SSA), and the Employer. E-Verify is
a program that electronically confirms an employee’s eligibility to work in the United States after
completion of the Employment Eligibility Verification Form (Form 1-9). For covered government
contractors, E-Verify is used to verify the employment eligibility of all newly hired employees and
all existing employees assigned to Federal contracts or to verify the entire workforce if the

contractor so chooses.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the illegal Immigration
Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as
amended (8 U.S.C. § 1324a note). Authority for use of the E-Verify program by Federal
contractors and subcontractors covered by the terms of Subpart 22.18, “Employment Eligibility
Verification”, of the Federal Acquisition Regulation (FAR) (hereinafter referred to in this MOU as
a “Federal contractor with the FAR E-Verify clause”) to verify the employment eligibility of
certain employees working on Federal contracts is also found in Subpart 22.18 and in Executive

Order 12989, as amended.
ARTICLE Il

FUNCTIONS TO BE PERFORMED

A. RESPONSIBILITIES OF SSA

1. SSA agrees to provide the Employer with available information that allows the Employer to
confirm the accuracy of Social Security Numbers provided by all employees verified under this
MOU and the employment authorization of U.S. citizens.

2. SSA agrees to provide to the Employer appropriate assistance with operational problems that
may arise during the Employer's participation in the E-Verify program. SSA agrees to provide
the Employer with names, titles, addresses, and telephone numbers of SSA representatives to

be contacted during the E-Verify process.

3. SSA agrees to safeguard the information provided by the Employer through the E-Verify
program procedures, and to limit access to such information, as is appropriate by law, to
individuals responsible for the verification of Social Security Numbers and for evaluation of the
E-Verify program or such other persons or entities who may be authorized by SSA as govemed

Page 1 of 13 | E-Verify MOU for Employer | Revision Date 09/01/09 www.dhs.gov/E-Verify
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Company ID Number: 424378

by the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and SSA
regulations (20 CFR Part 401).

4. SSA agrees to provide a means of automated verification that is designed (in conjunction with
DHS's automated system if necessary) to provide confirmation or tentative nonconfirmation of
U.S. citizens' employment eligibility within 3 Federal Govemment work days of the initial inquiry.

5. SSA agrees to provide a means of secondary verification (including updating SSA records as
may be necessary) for employees who contest SSA tentative nonconfirmations that is designed
to provide final confirmation or nonconfirmation of U.S. citizens’ employment eligibility and
accuracy of SSA records for both citizens and non-citizens within 10 Federal Government work
days of the date of referral to SSA, unless SSA determines that more than 10 days may be
necessary. In such cases, SSA will provide additional verification instructions.

B. RESPONSIBILITIES OF DHS

1. After SSA verifies the accuracy of SSA records for employees through E-Verify, DHS agrees
to provide the Employer access to selected data from DHS's database to enable the Employer

to conduct, to the extent authorized by this MOU:

- Automated verification checks on employees by electronic means, and
» Photo verification checks (when available) on employees.

2. DHS agrees to provide to the Employer appropriate assistance with operational problems that
may arise during the Employer's participation in the E-Verify program. DHS agrees to provide
the Employer names, titles, addresses, and telephone numbers of DHS representatives to be

contacted during the E-Verify process.

3. DHS agrees to make available to the Employer at the E-Verify Web site and on the E-Verify
Web browser, instructional materials on E-Verify policies, procedures and requirements for both
SSA and DHS, including restrictions on the use of E-Verify. DHS agrees to provide training

materials on E-Verify.

4. DHS agrees to provide to the Employer a notice, which indicates the Employer's participation
in the E-Verify program. DHS also agrees to provide to the Employer anti-discrimination notices
issued by the Office of Special Counsel for immigration-Related Unfair Employment Practices
(OSC), Civil Rights Division, U.S. Department of Justice.

5. DHS agrees to issue the Employer a user identification number and password that permits
the Employer to verify information provided by employees with DHS's database.

8. DHS agrees to safeguard the information provided to DHS by the Employer, and to limit
access to such information to individuals responsible for the verification of employees’
employment eligibility and for evaluation of the E-Verify program, or to such other persons or
entities as may be authorized by applicable law. Information will be used only to verify the
accuracy of Social Security Numbers and employment eligibility, to enforce the Immigration and

Page 2 of 13 | E-Verify MOU for Employer | Revision Date 09/01/09 www.dhs.gov/E-Verify
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Company ID Number: 424378

Nationality Act (INA) and Federal criminal laws, and to administer Federal contracting
requirements.

7. DHS agrees to provide a means of automated verification that is designed (in conjunction
with SSA verification procedures) to provide confirnation or tentative nonconfirmation of
employees' employment eligibility within 3 Federal Government work days of the initial inquiry.

8. DHS agrees to provide a means of secondary verification (including updating DHS records as
may be necessary) for employees who contest DHS tentative nonconfirmations and photo non-
match tentative nonconfirmations that is designed to provide final confirmation or
nonconfimnation of the employees' employment eligibility within 10 Federal Government work
days of the date of referral to DHS, unless DHS determines that more than 10 days may be
necessary. In such cases, DHS will provide additional verification instructions.

C. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the notices supplied by DHS in a prominent place that is
clearly visible to prospective employees and all employees who are to be verified through the

system.

2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and
telephone numbers of the Employer representatives to be contacted regarding E-Verify.

3. The Employer agrees to become familiar with and comply with the most recent version of the
E-Verify User Manual.

4. The Employer agrees that any Employer Representative who will perform employment
verification queries will complete the E-Verify Tutorial before that individual initiates any queries.

A. The Employer agrees that all Employer representatives will take the refresher tutorials
initiated by the E-Verify program as a condition of continued use of E-Verify.
B. Failure to complete a refresher tutorial will prevent the Employer from continued use
of the program.

5. The Employer agrees to comply with current Form I-9 procedures, with two exceptions:

- If an employee presents a "List B" identity document, the Employer agrees to only

accept "List B" documents that

contain a photo. (List B documents identified in 8 C.F.R. § 274a.2(b)(1)(B)) can be
presented during the Form |-9

process to establish identity.) If an employee objects to the photo requirement for

religious reasons, the Employer
should contact E-Verify at 888-464-4218.

« If an employee presents a DHS Form I-651 (Permanent Resident Card) or Form 1-766
(Employment Authorization Document) to complete the Form 1-9, the Employer agrees to
make a photocopy of the document and to retain the photocopy with the employee’s
Form 1-9. The photocopy must be of sufficient quality to allow for verification of the photo

Page 3 of 13 | E-Verify MOU for Employer | Revision Date 08/01/09 www.dhs.gov/E-Verify
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Company ID Number: 424378

and written information. The employer will use the photocopy to verify the photo and to
assist DHS with its review of photo non-matches that are contested by employees. Note
that employees retain the right to present any List A, or List B and List C, documentation
to complete the Form 1-9. DHS may in the future designate other documents that

activate the photo screening tool.

6. The Employer understands that participation in E-Verify does not exempt the Employer from
the responsibility to complete, retain, and make available for inspection Forms |-9 that relate to
its employees, or from other requirements of applicable regulations or laws, including the
obligation to comply with the antidiscrimination requirements of section 274B of the INA with
respect to Form |-9 procedures, except for the following modified requirements applicable by
reason of the Employer's participation in E-Verify: (1) identity documents must have photos, as
described in paragraph 5 above; (2) a rebuttable presumption is established that the Employer
has not violated section 274A(a)(1)(A) of the Immigration and Nationality Act (INA) with respect
to the hiring of any individual if it obtains confirmation of the identity and employment eligibility of
the individual in good faith compliance with the terms and conditions of E-Verify; (3) the
Employer must notify DHS if it continues to employ any employee after receiving a final
nonconfirmation, and is subject to a civil money penalty between $550 and $1,100 for each
failure to notify DHS of continued employment following a final nonconfirmation; (4) the
Employer is subject to a rebuttable presumption that it has knowingly employed an unauthorized
alien in violation of section 274A(a)(1)(A) if the Employer continues to employ an employee after
receiving a final nonconfirmation; and (5) no person or entity participating in E-Verify is civilly or
criminally liable under any law for any action taken in good faith based on information provided
through the confirmation system. DHS reserves the right to conduct Form I-9 and E-Verify
system compliance inspections during the course of E-Verify, as well as to conduct any other

enforcement activity authorized by law.

7. The Employer agrees to initiate E-Verify verification procedures for new employees within 3
Employer business days after each employee has been hired (but after the Form 1-9 has been
completed), and to complete as many (but only as many) steps of the E-Verify process as are
necessary according to the E-Verify User Manual, or in the case of Federal contractors with the
FAR E-Verify clause, the E-Verify User Manual for Federal Contractors. The Employer is
prohibited from initiating verification procedures before the employee has been hired and the
Form 1-9 completed. If the automated system to be queried is temporarily unavailable, the 3-day
time period is extended until it is again operational in order to accommodate the Employer's
attempting, in good faith, to make inquiries during the period of unavailability. Employers may
initiate verification by notating the Form 1-9 in circumstances where the employee has applied
for a Social Security Number (SSN) from the SSA and is waiting to receive the SSN, provided
that the Employer performs an E-Verify employment verification query using the employee'’s
SSN as soon as the SSN becomes available.

8. The Employer agrees not to use E-Verify procedures for pre-employment screening of job
applicants, in support of any unlawful employment practice, or for any other use not authorized
by this MOU. Employers must use E-Verify for all new employees, unless an Employer is a
Federal contractor that qualifies for the exceptions described in Article 1.D.1.c. Except as
provided in Article 1I.D, the Employer will not verify selectively and will not verify employees
hired before the effective date of this MOU. The Employer understands that if the Employer

Page 4 of 13 | E-Verify MOU for Employer | Revision Date 08/01/09 www.dhs.gov/E-Verify
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uses the E-Verify system for any purpose other than as authorized by this MOU, the Employer
may be subject to appropriate legal action and termination of its access to SSA and DHS

information pursuant to this MOU.

9. The Employer agrees to follow appropriate procedures (see Article lll. below) regarding
tentative nonconfirmations, including notifying employees in private of the finding and providing
them written notice of the findings, providing written referral instructions to employees, allowing
employees to contest the finding, and not taking adverse action against employees if they
choose to contest the finding. Further, when employees contest a tentative nonconfirmation
based upon a photo non-match, the Employer is required to take affirmative steps (see Article
111.B. below) to contact DHS with information necessary to resolve the challenge.

10. The Employer agrees not to take any adverse action against an employee based upon the
employee's perceived employment eligibility status while SSA or DHS is processing the
verification request unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1(]))
that the employee is not work authorized. The Employer understands that an initial inability of
the SSA or DHS automated verification system to verify work authorization, a tentative
nonconfirmation, a case in continuance (indicating the need for additional time for the
government to resoive a case), or the finding of a photo non-match, does not establish, and
should not be interpreted as evidence, that the employee is not work authorized. In any of the
cases listed above, the employee must be provided a full and fair opportunity to contest the
finding, and if he or she does so, the employee may not be terminated or suffer any adverse
employment consequences based upon the employee’s perceived employment eligibility status
(including denying, reducing, or extending work hours, delaying or preventing training, requiring
an employee to work in poorer conditions, refusing to assign the employee to a Federal contract
or other assignment, or otherwise subjecting an employee to any assumption that he or she is
unauthorized to work) until and unless secondary verification by SSA or DHS has been
completed and a final nonconfirmation has been issued. If the employee does not choose to
contest a tentative nonconfirmation or a photo non-match or if a secondary verification is
completed and a final nonconfirmation is issued, then the Employer can find the employee is not
work authorized and terminate the employee's employment. Employers or employees with
questions about a final nonconfirmation may call E-Verify at 1-888-464-4218 or OSC at 1-800-

255-8155 or 1-800-237-2516 (TDD).

11. The Employer agrees to comply with Title VIi of the Civil Rights Act of 1964 and section
274B of the INA, as applicable, by not discriminating unlawfully against any individual in hiring,
firing, or recruitment or referral practices because of his or her national origin or, in the case of a
protected individual as defined in section 274B(a)(3) of the INA, because of his or her
citizenship status. The Employer understands that such illegal practices can include selective
verification or use of E-Verify except as provided in part D below, or discharging or refusing to
hire employees because they appear or sound ‘foreign” or have received tentative
nonconfirmations. The Employer further understands that any violation of the unfair immigration-
related employment practices provisions in section 2748 of the INA could subject the Employer
to civil penalties, back pay awards, and other sanctions, and violations of Title Vii could subject
the Employer to back pay awards, compensatory and punitive damages. Violations of either
section 2748 of the INA or Title Vil may also lead to the termination of its participation in E-

Page 5 of 13 | E-Verify MOU for Empioyer | Revision Date 09/01/09 www.dhs.gov/E-Verify
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Verify. If the Employer has any questions relating to the anti-discrimination provision, it should
contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).

12. The Employer agrees to record the case verification number on the employee's Form I-9 or
to print the screen containing the case verification number and attach it to the employee's Form

I-9.

13. The Employer agrees that it will use the information it receives from SSA or DHS pursuant
to E-Verify and this MOU only to confirm the employment eligibility of empioyees as authorized
by this MOU. The Employer agrees that it will safeguard this information, and means of access
to it (such as PINS and passwords) to ensure that it is not used for any other purpose and as
necessary to protect its confidentiality, including ensuring that it is not disseminated to any
person other than employees of the Employer who are authorized to perform the Employer's
responsibilities under this MOU, except for such dissemination as may be authorized in advance

by SSA or DHS for legitimate purposes.

14. The Employer acknowledges that the information which it receives from SSA is govemed by
the Privacy Act (5 U.S.C. § 552a(i)(1) and (3)) and the Social Security Act (42 U.S.C. 1306(a)),
and that any person who obtains this information under false pretenses or uses it for any
purpose other than as provided for in this MOU may be subject to criminal penalties.

15. The Employer agrees to cooperate with DHS and SSA in their compliance monitoring and
evaluation of E-Verify, including by permitting DHS and SSA, upon reasonable notice, to review
Forms -9 and other employment records and to interview it and its employees regarding the
Employer’s use of E-Verify, and to respond in a timely and accurate manner to DHS requests

for information relating to their participation in E-Verify.
D. RESPONSIBILITIES OF FEDERAL CONTRACTORS WITH THE FAR E-VERIFY CLAUSE

1. The Employer understands that if it is a subject to the employment verification terms
in Subpart 22.18 of the FAR, it must verify the employment eligibility of any existing employee
assigned to the contract and all new hires, as discussed in the Supplemental Guide for Federal
Contractors. Once an employee has been verified through E-Verify by the Employer, the
Employer may not reverify the employee through E-Verify.

a. Federal contractors with the FAR E-Verify clause agree to become familiar with and
comply with the most recent versions of the E-Verify User Manual for Federal Contractors and
the E-Verify Supplemental Guide for Federal Contractors.

b. Federal contractors with the FAR E-Verify clause agree to complete a tutorial for
Federal contractors with the FAR E-Verify clause.

c. Federal contractors with the FAR E-Verify clause not enrolled at the time of contract
award: An Employer that is not enrolled in E-Verify at the time of a contract award must enroll
as a Federal contractor with the FAR E-Verify clause in E-Verify within 30 calendar days of
contract award and, within 90 days of enroliment, begin to use E-Verify to initiate verification of
employment eligibility of new hires of the Employer who are working in the United States,
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whether or not assigned to the contract. Once the Employer begins verifying new hires, such
verification of new hires must be initiated within 3 business days after the date of hire. Once
enrolled in E-Verify as a Federal contractor with the FAR E-Verify clause, the Employer must
initiate verification of employees assigned to the contract within 90 calendar days from the time
of enrofiment in the system and after the date and selecting which employees will be verified in
E-Verify or within 30 days of an employee’s assignment to the contract, whichever date is later.

d. Employers that are aiready enrolled in E-Verify at the time of a contract award but are
not enrolled in the system as a Federal contractor with the FAR E-Verify clause: Employers
enrolled in E-Verify for 90 days or more at the time of a contract award must use E-Verify to
initiate verification of employment eligibility for new hires of the Employer who are working in the
United States, whether or not assigned to the contract, within 3 business days after the date of
hire. Employers enrolled in E-Verify as other than a Federal contractor with the FAR E-Verify
clause, must update E-Verify to indicate that they are a Federal contractor with the FAR E-
Verify clause within 30 days after assignment to the contract. If the Employer is enrolled in E-
Verify for 90 calendar days or less at the time of contract award, the Employer must, within 90
days of enroliment, begin to use E-Verify to initiate verification of new hires of the contractor
who are working in the United States, whether or not assigned to the contract. Such verification
of new hires must be initiated within 3 business days after the date of hire. An Employer
enrolled as a Federal contractor with the FAR E-Verify clause in E-Verify must initiate
verification of each employee assigned to the contract within 80 calendar days after date of
contract award or within 30 days after assignment to the contract, whichever is later.

e. Institutions of higher education, State, local and tribal governments and sureties:
Federal contractors with the FAR E-Verify clause that are institutions of higher education (as
defined at 20 U.S.C. 1001(a)), State or local governments, governments of Federally recognized
Indian tribes, or sureties performing under a takeover agreement entered into with a Federal
agency pursuant to a performance bond may choose to only verify new and existing employees
assigned to the Federal contract. Such Federal contractors with the FAR E-Verify clause may,
however, elect to verify all new hires, and/or all existing employees hired after November 6,
1986. The provisions of Article 11.D, paragraphs 1.a and 1.b of this MOU providing timeframes
for initiating employment verification of employees assigned to a contract apply to such
institutions of higher education, State, local and tribal governments, and sureties.

f. Verification of all employees: Upon enroliment, Employers who are Federal contractors
with the FAR E-Verify clause may elect to verify employment eligibility of all existing employees
working in the United States who were hired after November 6, 1986, instead of verifying only
new employees and those existing employees assigned to a covered Federal contract. After
enroliment, Employers must elect to do so only in the manner designated by DHS and initiate E-
Verify verification of all existing employees within 180 days after the election.

g. Form 1-9 procedures for existing employees of Federal contractors with the FAR E-
Verify clause: Federal contractors with the FAR E-Verify clause may choose to complete new
Forms 1-9 for all existing employees other than those that are completely exempt from this
process. Federal contractors with the FAR E-Verify clause may also update previously
completed Forms -9 to initiate E-Verify verification of existing employees who are not
completely exempt as long as that Form |-9 is complete (including the SSN), complies with
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Article 1I.C.5, the employee's work authorization has not expired, and the Employer has
reviewed the information reflected in the Form 19 either in person or in communications with the
employee to ensure that the employee's stated basis in section 1 of the Form 1-9 for work
authorization has not changed (including, but not limited to, a lawful permanent resident alien
having become a naturalized U.S. citizen). If the Employer is unable to determine that the Form
-9 complies with Article I.C.5, if the employee’s basis for work authorization as attested in
section 1 has expired or changed, or if the Form |-9 contains no SSN or is otherwise incomplete,
the Employer shall complete a new 1-9 consistent with Article II.C.5, or update the previous 1-9
to provide the necessary information. If section 1 of the Form |-9 is otherwise valid and up-to-
date and the form otherwise complies with Article I1.C.5, but reflects documentation (such as a
U.S. passport or Form 1-551) that expired subsequent to completion of the Form -9, the
Employer shall not require the production of additional documentation, or use the photo
screening tool described in Article 1I.C.5, subject to any additional or superseding instructions
that may be provided on this subject in the Supplemental Guide for Federal Contractors.
Nothing in this section shall be construed to require a second verification using E-Verify of any
assigned employee who has previously been verified as a newly hired employee under this
MOU, or to authorize verification of any existing employee by any Employer that is not a Federal
contractor with the FAR E-Verify clause.

2. The Employer understands that if it is a Federal contractor with the FAR E-Verify clause, its

compliance with this MOU is a performance requirement under the terms of the Federal

contract or subcontract, and the Employer consents to the release of information relating to

compliance with its verification responsibilities under this MOU to contracting officers or other

officials authorized to review the Employer's compliance with Federal contracting requirements.
ARTICLE Ill

REFERRAL OF INDIVIDUALS TO SSA AND DHS

A. REFERRAL TO SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must print
the notice as directed by the E-Verify system and provide it to the employee so that the
employee may determine whether he or she will contest the tentative nonconfirmation. The
Employer must review the tentative nonconfirmation with the employee in private.

2. The Employer will refer employees to SSA field offices only as directed by the automated
system based on a tentative nonconfirmation, and only after the Employer records the case
verification number, reviews the input to detect any transaction errors, and determines that the
employee contests the tentative nonconfirmation. The Employer will transmit the Social Security
Number to SSA for verification again if this review indicates a need to do so. The Employer will
determine whether the employee contests the tentative nonconfirmation as soon as possible

after the Employer receives it.

3. If the employee contests an SSA tentative nonconfirmation, the Employer will provide the
employee with a system-generated referral letter and instruct the employee to visit an SSA
office within 8 Federal Government work days. SSA will electronically transmit the result of the
referral to the Employer within 10 Federal Government work days of the referral unless it
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determines that more than 10 days is necessary. The Employer agrees to check the E-Verify
system regularty for case updates.

4. The Employer agrees not to ask the employee to obtain a printout from the Social Security
Number database (the Numident) or other written verification of the Social Security Number

from the SSA.
B. REFERRAL TO DHS

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must print
the tentative nonconfirmation notice as directed by the E-Verify system and provide it to the
employee so that the employee may determine whether he or she will contest the tentative
nonconfirmation. The Employer must review the tentative nonconfirmation with the employee in

private.

2. If the Employer finds a photo non-match for an employee who provides a document for which
the automated system has transmitted a photo, the employer must print the photo non-match
tentative nonconfirmation notice as directed by the automated system and provide it to the
employee so that the employee may determine whether he or she will contest the finding. The
Employer must review the tentative nonconfirmation with the employee in private.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to contest
a tentative nonconfirmation received from DHS automated verification process or when the
Employer issues a tentative nonconfirmation based upon a photo non-match. The Employer will
determine whether the employee contests the tentative nonconfirmation as soon as possible

after the Employer receives it.

4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will
provide the employee with a referral letter and instruct the employee to contact DHS through its
tol-free hotline (as found on the referral letter) within 8 Federal Government work days.

5. If the employee contests a tentative nonconfirmation based upon a photo non-match, the

Employer will provide the employee with a referral letter to DHS. DHS will electronically transmit
the result of the referral to the Employer within 10 Federal Government work days of the referral
unless it determines that more than 10 days is necessary. The Employer agrees to check the E-

Verify system regularly for case updates.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based upon a
photo non-match, the Employer will send a copy of the employee’s Form {-551 or Form |-766 to
DHS for review by:

» Scanning and uploading the document, or

» Sending a photocopy of the document by an express mail account (paid for at

employer expense).

7. I the Employer determines that there is a photo non-match when comparing the photocopied
List B document described in Article 11.C.5 with the image generated in E-Verify, the Employer
must forward the employee’s documentation to DHS using one of the means described in the
preceding paragraph, and allow DHS to resolve the case.
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ARTICLE [V
SERVICE PROVISIONS

SSA and DHS will not charge the Employer for verification services performed under this MOU.
The Employer is responsible for providing equipment needed to make inquiries. To access E-
Verify, an Employer will need a personal computer with Internet access.

ARTICLE V

PARTIES
A. This MOU is effective upon the signature of all parties, and shall continue in effect for as long
as the SSA and DHS conduct the E-Verify program unless modified in writing by the mutual
consent of all parties, or terminated by any party upon 30 days prior written notice to the others.
Any and all system enhancements to the E-Verify program by DHS or SSA, including but not
limited to the E-Verify checking against additional data sources and instituting new verification
procedures, will be covered under this MOU and will not cause the need for a supplemental
MOU that outlines these changes. DHS agrees to train employers on all changes made to E-
Verify through the use of mandatory refresher tutorials and updates to the E-Verify User
Manual, the E-Verify User Manual for Federal Contractors or the E-Verify Supplemental Guide
for Federal Contractors. Even without changes to E-Verify, DHS reserves the right to require
employers to take mandatory refresher tutorials. An Employer that is a Federal contractor with
the FAR E-Verify clause may terminate this MOU when the Federal contract that requires its
participation in E-Verify is terminated or completed. In such a circumstance, the Federal
contractor with the FAR E-Verify clause must provide written notice to DHS. If an Employer that
is a Federal contractor with the FAR E-Verify clause fails to provide such notice, that Employer
will remain a participant in the E-Verify program, will remain bound by the terms of this MOU
that apply to participants that are not Federal contractors with the FAR E-Verify clause, and will
be required to use the E-Verify procedures to verify the employment eligibility of all newly hired

employees.

8. Notwithstanding Article V, part A of this MOU, DHS may terminate this MOU if deemed
necessary because of the requirements of law or policy, or upon a determination by SSA or
DHS that there has been a breach of system integrity or security by the Employer, or a failure
on the part of the Employer to comply with established procedures or legal requirements. The
Employer understands that if it is a Federal contractor with the FAR E-Verify clause, termination
of this MOU by any party for any reason may negatively affect its performance of its contractual

responsibilities.

C. Some or all SSA and DHS responsibilities under this MOU may be performed by
contractor(s), and SSA and DHS may adjust verification responsibilities between each other as
they may determine necessary. By separate agreement with DHS, SSA has agreed to perform

its responsibilities as described in this MOU.
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D. Nothing in this MOU is intended, or should be construed, to create any right or benefit,
substantive or procedural, enforceable at law by any third party against the United States, its
agencies, officers, or employees, or against the Employer, its agents, officers, or employees.

E. Each party shall be solely responsible for defending any claim or action against it arising out
of or related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom,
including (but not limited to) any dispute between the Employer and any other person or entity
regarding the applicability of Section 403(d) of IIRIRA to any action taken or allegedly taken by

the Employer.

F. The Employer understands that the fact of its participation in E-Verify is not confidential
information and may be disclosed as authorized or required by law and DHS or SSA policy,
including but not limited to, Congressional oversight, E-Verify publicity and media inquiries,
determinations of compliance with Federal contractual requirements, and responses to inquiries

under the Freedom of Information Act (FOIA).
G. The foregoing constitutes the full agreement on this subject between DHS and the Employer.

H. The individuals whose signatures appear below represent that they are authorized to enter
into this MOU on behalf of the Employer and DHS respectively.
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To be accepted as a participant in E-Verify, you should only sign the Employer’s Section
of the signature page. If you have any questions, contact E-Verify at 888-464-4218.

Empioyer Mark Johnson Construction, LLC - o ‘ | |

Joseph Johnson | e e ey S R 2]

Name (Please Type orPrnt) [ Tite |

b ,
Electronically Signed | 0812002010 e
Signature Date |
L _ R .
Department of Homeland Security - Verification Division i
USCIS Verification Division . ... L _.,j
Name (Please Type or Print) ' | Title ' ) ' ’ |
Electronically Signed R I ' - T —
Signature | Date ’ !

‘ '
L |

Information Required for the E-Verify Program

Information relating to your Company:

Company Name:Mark Johnson Construction, LLC

Company Facility Address:1°so Lurleen B. Wallace Bivd. S

Tuscaloosa, AL 36401

Company Altemate
Address: P.O. Box 20040 o
S Tuscaloosa,AL35402 . .. .
| |
County or Parish: _ TUSCALOOSA - L e N

Employer Identification
__Number: 273845896 _ A
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North American Industry | |
Classification Systems |
_ Code: 238 A

Administrator.

Number of Employees:  5t8

Number of Sites Verified
for:

Are ydﬁ ;'_erﬂif_ﬁh_g” for more than 1 site? If ﬁs,-please- 'pi;avide the number of sites verified for 1
in each State: '

. ALABAMA 1 site(s)

Information relating to the Program Administrator(s) for your Company on policy
questions or operational problems:

Name: Barbara G Rubio
Telephone Number: (208) 7521978 Fax Number: (205) 737 - 7304
E-mail Address: barbara@mjohasonconstruction.com
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SUPPLEMENT TO GENERAL REQUIREMENTS
FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS

GOOSE CREEK SEWER PUMP STATION
PROJECT NO. 65-07-SM01

CITY OF HUNTSVILLE, ALABAMA



SUPPLEMENT TO GENERAL REQUIREMENTS

1. GENERAL

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1875) AND 34-8-1, 34-8-2, 34-84,
34-8-8, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1986) setting forth the definition of general contractor and the
licensing procedures and requirements for state licensing. No one s entitied to bid and no contract may be
awarded to anyone who does not possess a valid general contractor's license and the required classification for the
municipal type work to be performed. The general contractor's State of Alabama license and classification must
appear on the outside of the bid envelope along with the general contractor's name and address, project name and
number and date and time of bid opening. Fallure to provide this will be causs to reject the bid.

in determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibliity
factors as characteristics and responsibliity, skill, experience, record of integrity in business, and of performance
offered and past record of performance an Owner contracts on other similar projects. Any other factors not
specifically mentioned or provided for herein, In addition to that of the bid price which would affect the final cost to
the Owner, will be taken into consideration in making award of contract. The right is reserved to reject any bid
where Investigation of the business and technical organization of the bidder available for the contemplated work,
including financial resources, equipment, and experience on similar projects does not satisty the Owner that such
bidder la qualified to perform the work. The City Councli of the City of Huntsville reserves the right to reject any

and all bids and to walve informaiities.

Separate sealed bids for the construction of this project shall be accompanied by Bid Bond in the amount of five
percent (§%) of the amount of the bid not to exceed $10,000.00. Quantittes are known as Attachment "A*. No
bidder may withdraw his bid within ninety (90) days aiter the actual date of opening. These specifications, the
supplemental specifications, the pians, special provisions and all supplementary documents are essential parnts of
the contract, and a requirement occurring in one Is as binding as though occurring in all. They are intended to be
complementary and to describe and provide for a complete work. In case of discrepancy, calculated dimensions,
uniess obviously incorrect, shall govem over scaled dimensions. Supplemental Spacifications shall govemn over the
Standard Specifications for Construction of Public Improvements Contract Projects. Plans shall govemn over
Standard Specifications for Construction of Public Improvements Contract Projects. Special Provisions shall
govem over Standard Specifications for Construction of Public Improvements Contract Projects, Supplemental
Specifications, and Plans. All bid openings and any scheduled pre-bid conferences are open to the public and will
be heid in the Public Services Conference Room on the 1st Floor at 320 Fountain Circle, Huntsville, Alabama,

unless otherwise noted.

All references to OWNER shall mean City of Huntsville, Alabama. All references to City Engineer shall mean
OWNER.

2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder's proposal must be submitted on the complete original proposal form fumished
him by the City. Uniess otherwise provided in the proposal, joint venturers may submit a proposal for a joint
venture of qualified bidders on a proposal form issued to one of them, provided each venturer has taken out a

proposal and provided the proposal is signed by each co-venturer.

(B) Detalls. On the proposal form, the bidder shall enter in numbers a unit price in the appropriate column for
each bid item, exclusive of thase items for which a fixed contract unit price and extension amount are shown. On
lump sum items, an entry shall be shown in the amount bid column. if a bidder wishes to bid an item free, then he
shall enter O (zero) in the amount bid column. The bidder shall total the extended amounts of the bid items and
show his total bid amount in the appropriate place on the proposal form. All figures shall be legibly shown in ink or
typed. Any interlineation, erasure or other alteration of a figure shall be initialed by the signer of the proposal.
The sum of the extension amounts wiil be the contract bid price. The undersigned bidder further understands that
any deletions or additions designated on the outside of the bid envelope, must indicate the particular bid item
relative to the deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid.

(C) Signing. The bidders proposal must be signed with ink by the individual, by one or more members of the
partnership, by one or mora members or officers of each firm representing a joint venture, or by one or more
officers of a corporation or by an agent of the Contractor legally qualified and acceptable to the City. If the proposal
is made by an individual, his name and post office address must be shown; by a partnership, the name and post
offica address of each partnership member must be shown; as a joint venture, the name and post office address of
each member or officer of the firms represented by the joint venture must be shown; by a corporation, the name of
the corporation and the business address of its corporate officials must be shown, The proposal bid bond, if bid

bond is tendered, shall be properly signed by the bidder and the surety.

(D) Iregular Proposals. Proposals will be considered irregular and will be rejected if they contain any
omissions, alteration of form, additions not called for, incomplete bids (includes failure to enter a unit bid price on a
bid item or, in the case of an altemate, the altemate being bid by the Contractor), interiineations, erasures or
alterations not initialed by the persan signing the proposal, or other irregularities of any kind.



Bids that are not signed will be considered non-responsive and will be rejected.  No proposal will be opened that
doas not contain the contractor's Alabama State license number. Proposals may be rejected at any time prior to
the execution of the contract. Any bidder using the same or different names for submitting more than one proposal
upon any project will be disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in
a sealed envelope on the outside of which Is written in large letters “Proposals for Work® and so marked as {o
indicate the project name, project number, bidder name, and State license number. Proposals will be received by
the OWNER or his representative unless otherwise provided until the hour and date set In the notics to Contractors
for the opening thereof. No proposal will be considered which has not been received prior to the hour and date set
for the opening of bids. Proposals recelved after that time will be retumed. No proposal will be opened that does

not contain the contractor's Alabama State license number. ;

3. QUANTITIES

The undersigned bidder understands that when unit prices are called for, the i 2]
approximate and are subject to increass pcrease, and offers to do the work whether the quantities are

increased, or decreased, at the unit prices stated in the proposal. Any substantial changes requiring an increase
must be approved by change order prior to work and authorized by City Council Action. The undersigned bidder
also understands that when lump sum bids are called for, he will be required to fumish all equipment, labor,
material and other items or cost to construct a complete facility. See Attachment “A” - Bid Quantities or revised
Attachment if quantities have changed after pre-bid meeting.

4. CHANGE ORDERS
(A) Changes in the Work

Without invalidating the agresment, the owner may, at any time or from time to time, order additions, deletions or
revisions in the work; these will be authorized by change orders. Upon receipt of a change order, the contractor
will proceed with the work Invoived. All such work shail be executed under the applicable conditions of the contract

documents. A change order signed by the contractor indicates his agreement.

The OWNER may authorize minor changes or alterations in the work not involving extra cost and not Inconaistent
with the overall intent of the contract documents. These may be accomplished by a field order.

Additional work performed by the contractor without authorization of a change order will not entitle him to an
increase in the contract price or an extension of the contract ime, except in the case of an smergency.

The owner will execute appropriate change orders prepared by the engineer covering changes in the work to be
performed and work performed In an emergency and any other claim of the contractor for a change In the contract
time or the contract price which shall be approved by the OWNER.

It is the contractor's responsibility to notify his surety of any changes affecting the general scope of the work or
changs in the contract price and the amount of the appiicable bonds shall be adjusted accordingly. The contractor

will fumnish proof of such adjustment to the owner.

(B) Change of Contract Price.

The contract price may only be changed by a change order. Any claim for additional compensation shall be based
an written notice delivered to the Owner and Engineer within ten (10) days of the occurrence of the event glving
rise to the ciaim. Notice of the extent of the claim with supporting data shall be delivered within forty-five (45) days
of such occurrence unless OWNER allows an additional period of time to ascertain more accurate data. The
contract price constitutes the total compensation payable to the contractor for performing the work. Al dutles,
responsiblites and obligations assigned to or undertaken by the contractor shall be at his expense without
changing the contract price. The ownar may at any time without notice to the suretles, by written order designated
or indicated to be a change order, make any change in the work within the general scope of the contract, including
but not limiled to changes: {1) in the specifications (including drawings and designs); (2) in the method or manner
of performance of the work; (3) in the owner-fumished tacliities, equipment, materials, services, or site; or (4)
directing acceleration In the performance of the work. Any other written order or an oral order from the owner
which causes any such change, shall be treated as a change order under this clause, provided that the contractor
gives the owner written notice stating the date, circumstances, and source of the order and that the contractor

regards the order as a change order.

(C) Change in the Contract Time.

The contract time may only be changed by a change order. Any claim for an extension in the contract time shall be
based on written notice dalivered to the owner and engineer within ten (10) days of the occurrence of the avent
giving rise to the claim. Notice of the extent of the claim with supporting data shall be delivered within forty-five
(45) days of such occurrence unless OWNER allows an additional period of time to ascertain more accurate data.



All claims for adjustment in the contract time shall be determined by OWNER if awner and contractor cannot
otherwise agree. Any change in the contract time resuiting from any such claim shall be incorporated in a change
order. The contract time will be extended in an amount equal to time lost due to delays beyond the control of
contractor it he makes a claim as provided above. Such delays shall Include, but not be restricted to, acts or
neglect by any separate contractor employed by owner, fires, floods, labor disputes, epidemics, abnormal weather

conditions, or acts of God.

All time limits stated in the contract documents are of the essence of the agreament. The provisions shall not
exclude recovery for damages (Inciuding compensation for additional professional services) for delay by either
party. No claim for delay shall be allowed because of failure to fumish drawings until two weeks after demand for

such drawings and not then uniess such claim be reasonable.
(D) Time extenslon for abnormal weather conditions
in order for the owner to award a time extension for abnormal weather, the following conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually
savere, that Is, more severe than the adverse weather anticipated for the project location during any

given month.

2. The unusually severe weather must actually cause a deiay to the completion of the project. The
delay must be beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated advarse weather delays is based on National Oceanic and Atmospheric
Administration (NOAA) and similar data for the project location and will constitute the base line for monthly weather
lime evaluations. The Contractor's normal progress schedule must reflect these anticipated adverse weather
delays In all weather dependent activities. The contractor's bid shall include the Impact of the anticipated lost days

in his quotation for the time he s to ba on sits.

JAN FEB | MAR | APR_| MAY | JUN JUL | AUG | SEP | OCT | NOV | DEC

11 8 6 4 4 5 6 4 4 3 4 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractor's
scheduled work day before it Is considered a weather delay day.

5. MAINTAIN OFFICE

The successful contractor shall establish an office In Huntsville, Alabama, with telephone service, and shall
maintain close llaison with the OWNER.

6. SUBCONTRACTORS

The prime contractor shall be responsible for all work covered under the exacuted contract; therefors, this
responsibility cannot be shifted by subcontracting the work to others. All subcontractors shall be approved by the
OWNER and shall be properiy licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-
2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-8, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1996)) A list of all
subcontractors proposed for use on the project shall be provided to the OWNER at the time that bids are received.
This document will be known as ATTACHMENT “C". Lien waivers will be required from all subcontractors at the
time of submiital of the final payment request.  Contractor shall keep the “Subcontractor's Listing” updated
throughout the project duration and submit a copy of the listing with the request for final payment. Noncompliance
with this request may cause delay In payment to the Contractor.

All subcontractors must be approved In writing by Owner. If the subs listed on Attachment “C’ are approved by the
Owner, you wili be notified in your notice to proceed. Any additiona! subcontractors needed during the contract
period shall be approved by written letter from the Owner. See Section 39 for Correction to City of Huntsville

Standards Specifications for Construction.
7. BID BOND

Accompanying this proposal is a certified check or original signed, dated and sealed bid bond in the amount of not
less than five percent (5%) of the total amount shawn on the schedule of prices, not exceeding $10,000.00 dolfars,
payable to the City of Huntsville, Alabama, which is to be forfeited, as fiquidated damagss, if, in the event that his
proposal is accepted, the undersigned shall fall to execute the contract and fumish a satisfactory contract bond
under the conditions and within the time spacified in this proposal; otherwise, said certified check or bid bond is o

be returned to the undersigned.
8. N/A



9. LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN
AS SECTION 24.)

The Contractor shall provide and maintain comprehensive general public llability insurance protecting the
Contractor and the City against claims arising out of or resuiting from the Contractor's operation under his contract
for personal injury or property damage with minimum combined single limits of $1,000,000, whether such
oparations are performed by himself, or by anyone directly or indirectly employed by them. in addition, a copy of
the policy may be requested upon award. Certificates of insurance acceptable to the City shall be flled with the
City prior to commencement of wark and said certificate shall provide that policies will not be altered or canceled
until at least 30 days prior written notice has been given to the City.

The Contractor shall indemniy and hold the OWNER, its officers and employess harmless from any suits, claims,
demands, damages, llabilities, costs and expenses including reasonable attorney’s fees, arising out of or resulting
from the performance of the work. Certificates of insurance are required naming the City as the Certificate Holder.
The Certificates should reflect the insurance coverage required herein. The Certlficates are to be signed by a
person authorized by the Insurer to bind coverage on its behalf and must be an original signature. 9. LIABILITY
INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS SECTION

24.)

The Contractor shall provide and maintain comprehensive general public Habliity Insurance protecting the
Contractor and the Clty against claims arising out of or resulting from the Contractor’s operation under his contract
for personal Injury or property damage with minimum combined single limits of $1,000,000, whether such
operations are performed by himself, or by anyone directly or indirectly employed by them. In addition, a copy ot
the policy may be requested upon award. Certificates of insurance acceptable to the Clty shall be filed with the
City prior to commencement of work and salid certificate shall provide that policies will not be altered or canceled
untli at least 30 days prior written notice has been given to the Clty.

The Contractor shall indemnify and hold the OWNER, its officers and employees harmless from any suits, claims,
demands, damages, llabllities, costs and expenses including reasonable attomey’s fees, arising out of or resuiting
from the performance of the work. Certificates of Insurance are required naming the Clty as the Certificate Holder.
The Certificates should reflect the insurance coverage required herein. The Certificates are to be signed by a
person authorized by the Insurer to bind coverage on its behalf and must be an original signature. Ceificates
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must Indicate coverage will not be canceled or non-renewed except after thirty (30) days prior written notice to the

Kelly,

10. LICENSES AND CLASSIFICATIONS

In order to receive the award of this contract, the Contractor shall be required to possess a valld general
contractor’s license in accordance with Code of Alabama §§34-8-2 (1975) and (1896 amended) Code of Alabama
as stated In Section 1 above. This general contractor's license shail be a State of Alabama general contractor's
license and shall be maintained throughout the term of this contract. A valid City of Huntsville license shall also be

maintained throughout the term of this contract.
The required classification for this project Is stated in the Notice to Contractors also known as Attachment “E”.

11. PERMITS

Additionally, the contractor shail be required to obtain and pay for all other federal, state or local permits, licenses,
and fees which may be necessary or required in order to perform the work detailed herein. A City of Huntsville
Contractor's License must be obtained from the City of Huntsville inspection Department at the time signatures are
obtained on contracts. A copy of City of Huntsville license shall be provided to the OWNER at the time the contract

is executed.
12. PAYMENT

The OWNER agrees to pay the Contractor as follows: Once each month per project, the OWNER shall make
partial payment to the Contractor on the basis of duly certified and approved estimates of the work performed
during the preceding month by the Contractor, less five percent (5%} of the amount of such estimate, which s to be
retained by the City until all of the work has been performed. Owner reserves the right to withhold payments for,
but not limited to: a) defective work not remedied or defective materials not removed from site; b) claims filed, or
reasonabie evidence indicating imminent flling of claims against the Contractor; c) failure of the Contractor to make
payments properly to subcontractors for labor, materials and equipment; d) a reasonable doubt that the Contract
can be completed for the balance then unpaid; e) damage to another Contractor; f) performance of work in violation
of the terms of the Contract; g) expiration of Contract time. Liquidated damages will be deducted from all invoices
when the invoice estimate period end date Is later than the contract completion date. All pay requests will be



submitted by hard copy and on disk. The hard copy will be printed from the disk. A sample copy of the invoice is
attached as Attachment °F*. The OWNER will provide the disk to the contractor. Two originals and two copies of
the Invoices are required before payment will be made. The disk should be submitted each month, along with the
originals and coples, to the Administrative Officer in the Engineering Department. No further retainage will be heid
after fifty percent (50%) of the contract Is complete. All payments to Contractor will be made as soon as practical
after the approval and finance processes have been completed. SEE SECTION 32 FOR INFORMATION ON

FINAL PAYMENT.

13. N/A
14, EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shall examine carefully the site of the proposed work, the general and local
conditions, the proposal form, standard specifications, supplemental specifications, speclal pravisions, and the bid
bond form, and It Is mutually agreed that the submisslon of a proposal shall be prima facle evidence that the bidder
has made such examination and has judged for and satisfled himseif as to the conditions to be encountered in
performing the work, and to the requirements of plans, standard specifications, supplemental specifications, special
provisions, contract, and bonds. No adjustments or compensation will be allowed for losses caused by fallure to
comply with this requirement. Boring logs and other records of subsurface Investigations may be available for
inspection by bidders. Bidders shall request such records if they are not otherwise provided with bid documents. It
avallable, it is understood that such information was obtained and Is intended for the City of Huntsville's design and
estimating purposes only. It is made avallable to bidders that they may have access fo Identical subsurface
information avallable to the Clty, and Is not intended as a substitute for personal investigation, interpretations and
judgment of the bidders. Bldders are advised that the City disclaims responsibility for any opinions, conclusions,
interpretations, or deductions that may be expressed or impiled In any of the Information presented or made
avallable to bidders; it belng expressly understoad that the making of deductions, interpretations, and conclusions
from all of the accessible factual information is the bidder’s sole responsibliity.

The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents,
the Shop Drawings, and the Product Data and shall give written notice to the Owner of any Inconsistency,
ambiguity, or error omission which the Contractor may discover with respect to these documents before proceeding
with the affected wark. The Issuance or the express or implled approval by the Owner or the Engineer of the
Contract Documents, Shop Drawings, or Product Data shall not relleve the Cantractor of the continuing dutles
imposed hereby, nor shall any such approval be evidence of the Contractor's compliance with this Contract. The
Owner has requested the Engineer to only prepare documents for the Project, including drawings and specs for the
project which are accurate, adequate, consistent, coordinated and sufficlent for construction. HOWEVER, the
OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER TO THE
CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hersof, the contractor acknowledges and
represents that it has received, reviewed, and carefully examined such documents, has found them to be complete,
accurate, adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does
not, and will not, rely upon any representation or warranties by the Owner conceming such documents as no such
representation or warranties have been or are hereby made.

15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractor's proposal, plans and
specifications, general requirements, supplement to general requirements and general terms and conditions,
together with any addenda thereto, made prior to submission of the contractor's proposal and all modifications
agreed to by the parties and issued after the execution of this contract are a part of this contract as if fully set out

herein.
18. COMMENCEMENT OF WORK

it is further understood and agreed that the Contractor shall commence work to be performed under this contract
within fifteen (15) days from the date of this contract, uniess otherwise instructed in writing by the OWNER. All

work shall be carried on continuously to completion.

17. CONTRACT TIME

All work Is to be completed within the aliotted time of the original contract, which is stated in the bid proposal
documents, unless a valid change order has been issued which alters the contract time period.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to be
performed under this contract is not completed at the expiration of the contract time, then, and in that event, the
Contractor shall pay to the City the amounts per calendar day by the schedule shown in the schedule In the City of
Huntsville Standard Specifications, Section 80.11 — “Schedule of Liquidated Damages® for each day thereafter
until such work is completed. The City will deduct said sum or sums from any money due the Contractor under this



contract for any and all invoices submitted after the contract due date. (See Section 12.). Attachment -
Sample of Request for Payment with Liquidated Damages shali become a part of the contract documents.
Liquidated damages will be deducted from all Invoices when the invoice estimate period end date Is later than the

contract completion date.

revised in COH specifications 3/7/11;

Original Contract Amount Liquidated Damages Daily Charge
More Than To and Calendar Day Work Day
Including or PFPixed Date
S 0 $ 100,000 5 200 $§ 400
$ 100,000 $ 500,000 S 550 S 1,100
$ 500,000 S 1,000,000 S 900 S 1,800
$ 1,000,000 S 2,000,000 S 1,350 $ 2,700
$ 2,000,000 exssnsne o $ 1,550 $ 3,100

when the contract time is on the calendar day or date basis, the
schedule for calendar days shall be used. When the contract time
is on a work day basis, the schedule for work days shall be

used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before Change
Orders.

19. STORAGE OF MATERIALS

The Contractor shall not permit the storage of materials on or use of any property oulside the right-of-way
easement or property identified as the project site.

20. TRAFFIC FLOW

The Contractor shall be responsibie for the uninterrupted, orderly and safe flow of traffic around, on, over or across
the project site.

21. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatever terminate performance under this Contract by the Contractor for
convenience. The City shall give written notice of such termination to the Contractor specifying when the

termination becomes effective.

B. The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop Work
when such termination becomes effectve. The Coniractor shall also terminate outstanding orders and
subcontracts. The Contractor shall settie the liabllities and claims arising out of thelr termination of subcontracts
and orders. The City may direct the Contractor io assign the contractor's right, tille and interest under terminated

orders or subcontracts to the City or its designee.

C. The Contractor shall transfer title and deliver to the Owner such completed Work and materials, equipment,
parts, fixtures, Information and Contract rights as the Contractor has.

D. (1) The Contractor shall submit a termination claim to the City specifying the amounts due because of the
termination for convenience together with costs, pricing or other data required by the City. if the
Contractor fails to file a termination claim within six (6) months from the effective date of termination,
the owner shall pay the Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the contractor may agree to the compensation, it any, due to the Contractor hereunder.

(3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following
amounts:

(a) Contract prices for labor, materials, aquipment and other services accepted under this
Contract.



(b) Reasonable costs incurred in preparing to perform and In performing the terminated
portion of the work, and in terminating the Contractor's performance, plus a fair and
reasonable allowance for overhead and profit thereon (such profit shall not include
anticipated profit or consequential damages); provided, however, that If it appears that
the Contractor would not have profited or wouid have sustained a loss if the entire
Contract would have been completed, no profit shall be allowed or included and the
amount of compensation shall be reduced to reflect the anticipated rate of loss, if any.
Costs incurred in performing the terminated portion of the work must have been
incurred prior to the effective date of the termination.

(c) Reasonable costs of setiling and paying claims arising out of the termination of
subcontracts or orders pursuant to Paragraph B of this clausse. Thess costs shall not
Include amounts paid in accordance with other provisions hereof.

The Total Sum to be paid the Contractor under this clause shall not exceed the total Contract Price, as properly
adjusted, raduced by the amount of payments otherwise made, and shall in no event include duplication of

payment.
22, TERMINATION FOR CAUSE

A. It the Cantractor persistently or repeatediy refuses or fails to prosecute the work in a timely manner,
supply enough properly skilled workers, supervisory personnel or proper equipment or material, or if it
fails to make prompt payment to Subcontractors or for materials or labor, or persistently disregards
laws, ordinances, rules, regulations, or orders of any public authority having jurisdiction, or otherwise
Is guilty of a substantlal violation of a material provision of this Contract, then the Owner may, by
written notice to the Contractor, without prejudice to any other right or remedy, terminate the
employment of the Contractor and take possession of the site and of all materials, equipment, tools,
construction equipment, and machinery thereon owned by the Contractor and may finish the Work by
whatever methods it may deem expedient. In such case, the Contractor shail not be entitled or
receive any further payment until the Work is finished.

B. it the unpaid balance of the Contract Price exceeds the cost of finishing the work, including
compensation for the additlonal professional services and expenses made necessary theraby, such
excess shall be pald to the Contractor. If such costs exceed the unpaid balance, the Contractor shall
pay the difference to the City. This obligation for payment shall survive the termination of the

Contract.

C. in the event the employment of the Contractor is terminated by the City for cause pursuant to
Paragraph A and it is subsequently determined by a court of competent jurisdiction that such
termination was without cause, such termination shall thereupon bs deemed a Termination for
Convenience and the provisions of the Termination for Convenience clause shall apply.

23. UNBALANCED BIDS

The City may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items. A bid is
materially unbalanced when it is based on prices which are significantly overstated or understated in relation to
cost for other work, and if there is a reasonable doubt that the bid will result in the lowest overall cost to the City
even though it may be the low evaluated bid.

24. ADDITIONAL INSURANCE REQUIREMENTS

The Contractor shall carry insurance of the following kinds and amounts In addition to any other forms of insurance
or bonds required under the terms of the contract specifications. The Contractor shall procure and maintain for the
duration of the job until final acceptance by the Owner, or as later indicated, Insurance against claims for injuries to
persons or damages to property which may arise from or In connection with the performance of the work hereunder
by the Contractor, his agents, representatives, employees or subcontractors.

A. MINIMUM SCOPE OF INSURANCE
1. General Liability

Insurance will be written on an occurrence basis. Claims-made coverage will be accepted only on an
exception basis after the Owners approval. General Liability Coverage and Owners Contractors Protective
Insurance should be written by this same insurance company.



Commercial General Liability

Products and Completed Operations
Contractual

Personal Injury

Explosion, Collapse and Underground
Broad Form Property Damage

2. Professional Liability
N/A
3. Automobile Liability

Business Automobile Liabiiity providing coverage for all owned, hired and non-owned autos. Coverage for
loading and unloading shall be provided under sither automobile liabliiity or general liability policy forms.

4, Workers Compensation Insurance

Statutory protection against bodily injury, sickness or disease or death sustained by employee in the
scope of employment. Protection shall be provided by a commercial insurance company or a recognized seif-
insurance fund authorized before the State of Alabama Industrial Board of Relations.

5. Employers Liability Insurance

Covering common law claims of Injured employees made in lieu of or in addition to a workers
compensation claim,

B. MINIMUM LIMITS OF INSURANCE
1. QGeneral Liabiiity

Commercial Genaral Liabllity on an occurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

2. Professionat Liability
N/A
3. Automobile Liability
$1,000,000 Combined Single Limit per accident for bodily injury and property damage.
4. Workers Compensation
As required by the State of Alabama Statute.
5. Employers Liability

$100,000 Bodily Injury
$600,000 Palicy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it is
determined that such adjustment is in the Owner's best interest. If the insurance requirements are not adjusted by

the Owner prior
to the Owner’s release of specifications with regard to the project in questions, then the minimum limits shall apply.

The policies are 1o contain, or be endorsed to contain, the following provisions:



[

1. General Liability and Automobile Liability Coverages Only:

a. The Owner, its officers, employees, agents and specified volunteers are to be covered as Additional
Insureds, as their interest may appear, as respects: liability arising out of activities performed by or on behaif of the
contractor, architect, engineer, land surveyor or consuiting firm for products used by and completed operations of
ihe Contractor, or automobiles owned, leased, hired or borrowed by the Contractor. The coverage shall contain no
special limitations on the scope of protection afforded to the Owner, its officars, employees, agents or speciiled

volunteers.

b. The Contractor's insurance coverage shall be primary insurance as respects the Owner, its officers,
empioyees, agenis, and specified volunteers, as their interest may appear. Any insurance or self-insurance
maintained by the Owner, its officers, officials, employees, agents or specified voluntears shall ba excess of the
Contractor's insurance and shall not contribute to it.

c. The Contractor's insurance shall apply separately to each insured against whom claim is made or
suit is brought, except with respect o the limits of the insurer's liability.

2. All Coverages

a. The Contractor Is responsible to pay all deductibles. Each insurance policy required by this clause
shall be endorsed to state that coverage shall not be suspended, voided, canceied by either party, reduced in
coverage or in limits except after thirty (30) days prior written notice by certifled mall, retumn receipt requested, has
been given to the Owner. Cancellation of coverage for non-payment of premium will require ten (10) day’s written

notice to the Owner.

b. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to
the Owner, its officers, employees, agents or specified volunteers.

D. ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with an A. M. Best's rating of no less than B + V.

E. VERIFICATION OF COVERAGE

The Owner shall be Indicated as a Certificate Holder and the Contractor shall fumnish the Owner with
Cartificates of Insurance reflecting the coverage required by this document. The A.M. Best Rating and deductibles,
it applicable, shall be Indicated on the Certificate of Insurance for each insurance policy. The certificates for each
insurance policy are to be signed by a person authorized by that Insurer to bind coverage on its behalf, All
certificates are to be received and approved by the Owner before work commences. The Owner reserves the right
to require complete, certified copies of all required insurance policies at any time. Certificates sianed using digital
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F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contraclar shall include all subcontractors as insured under its policies or shall fumish separate
certificates and/or endorsements for each subcontractor. The Engineer of Record shall include all architects,
engineers, land surveyors or consuiting firms as insured under its policies other than professional liability, or shall
fumish separate certificates and/or endorsements far each architect, engineer, land surveyor or consulting firm.
Subcontractors working for the contractor or architects, engineers, land surveyors, or consuting firms working for

the Engineer or Record shall be required to carry insurance.
G. HOLD HARMLESS AGREEMENT
1. Other Than Professional Liability Exposures

The Contractor, architect, engineer, land surveyor or consulting firm, to the fullest extent permitted by law,
shall indemnify and hold harmless the City of Huntsville, ils elected and appointed officials, employees, agents and
specified volunteers against all claims, damages, losses and expenses, including, but not limited to, attomey’s
fees, arising out of or resuiting from the performance of the work, provided that any such claim, damage, loss or
expense (1) Is attributable to personal injury, inciuding bodily injury, sickness, disease or death, or to injury to or
destruction of tangible property, including loss of use resulting therefrom and (2) is caused by any negligent act or
omission of the contractor, architect, engineer, land surveyor or consulting firm, or any of their subcontractors,
subconsultants, or anyone directly or indirectly employed by any of them or anyone for whose acts they are legally
liable. Such obligation should not be construed to negate, abridge, or otherwise reduce any other right or
obligation of indemnity which would otherwise exist as to any party or person described in this paragraph.



2. The architect, engineer, land surveyor or consuiting firm agrees that as respects to negligent acts,
errors, or omissions in the performance of professional services, to indemnify and hold harmless the City of
Huntsville, its officers, agents, employees, and specified volunteers from and against any and all claims, demands,
losses and expenses including, but not limited to attomey’s lees, liability, or consequential damages of any kind or
nature resulting from any such negiigent acts, errors, or omissions of the architect, engineer, land surveyor or
consuiting firm or any of their subconsuitants, or anyone diractly or indirectly employed by any of them or anyone

for whose acts they are legaily liable.
25, DOMESTIC PREFERENCES
In the performance of this contract, the contractor shall comply with Ala_Code (1975) §§ 39-3-1 through 39-3-5 In

supplying sleel, materials, supplies, other products, and labor. Failure to comply with these requirements shali
subject the contractor to the penalties set forth In the sectlons of the Alabama Code set forth above.

26. TIME IS OF THE ESSENCE
Time is of the essence in the performance of this contract.

27. NO DAMAGES FOR DELAYS
In the event that the Comractor is delayed in the perlormance of the work for the reasons set forth ln L 80.08 of the

then the Contractor's recovery for such delay shall be limited to the extenslons of t!me In contract performance in
accordance with the provisions of §80.09 and in §4(c) “Changes in Contract Time" as set forth in the Request for

Bids.

In such circumstances, time extensions are the sole remedy provided to the Contractor. The Contractor shall make
no claim for extra compensation due to delays of the project beyond his control. Such delays may include those
caused by an act of neglect on the part of the owner or the engineer, or by an employee of either, or by any
separate contractor employed by the Owner, or by any changes ordered In the work, or by labor disputes, fire,
unusual delays in transportation, adverse weather condition not reasonably anticipatable, unavoidable casuaities,
or by delay specifically authorized by the owner in writing pending the resclution of any disputas, or by any other
cause which the Owner determines may justify deiay.

28. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION

The Contractor's attention Is speclﬂcally dlrected to §50 07 -Cooperaﬁon with Utilitlee and Non-nghway Publlc
Facilities of the Clty of Hunts g Sp ! g

Prolects, 1991. In addition to the responelbllltlee placed on the Contractcr by that clauee, the Comractor shalt be
responsibie for having existing utilities iocated prior to excavations. The existence and location of any underground
utility pipes or structures shown on these drawings have been obtained by a search of the available records. The
City assumes no responsibility as to completeness or accuracy of the depicted location on these drawings. The
Contractor shall be responsible for taking precautionary measures to protect the utility fines shown and all other
lines not of record or not shown on these drawings by verification of their location in the field prior to the Initiation of

the work.

20. CORRECTION TO CITY OF HUNTSVILLE'S STANDARD SPECIFICATIONS FOR THE CONSTRUCTION
OF PUBLIC {MPROVEMENTS, CONTRACT PROJECTS. 1881

§80.09 (b) 2.of the
Contract Projects, 1991 refers to the deﬁnltlon of recovery time as belng set forth In Section 10.01. lnasmuch as
this definition was omitted from §10.01, the following definition shall be incorporated :

Recovery Time. Recovery time Is defined as the time required, after the controlling item or items of work have
been substantiaily damaged as a result of conditions and causes beyond the control of the Contractor and not due
to his negligence of fault, to restore the work to the condition existing prior to such damage so that normal
operations can be resumed on the contract pay items. Recovery time shall be the number of days required by the
Contractor, working with normal forces, to restore the work as described above.

30. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final completion.
Additionally, all manufacturers warranties on materials used in providing the services shall ba provided to the
owner with the final payment request. Separate warranty bonds may be required on specialty items as determined
by the Owner and will be shown as a separate line item in the quantities prior to bidding.
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31. COORDINATION WITH OTHER CONTRACTORS

it shall be the responsibility of the contractor to coordinate with other separate contractors who may be working on
the site or an adjacent site with regards to access to the site, storage of materiais and working on a non-

interference basis.

32. W-9 TAXPAYER FORM

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsviile at the time a contract
is awarded, unless vendar/contractor Is already registered and doing business with the City. No payments of
invoices can be made until this W-8 Tax Form has bean property submitted. A copy of the W-8 Tax Form can be

obtained at the following website: Www.irs.ustreas.gov/pub/irs-pdf/fw9.pdt

33. FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of
completion for four (4) consecutive weeks, llen walvers have been provided from all subcontractors, Record
Drawings (As-Builts) have been submitted to the OWNER by construction contractor, all property pins have been
reset by a licensed land surveyor hired by the construction contractor to mest “Standards of Practice for Surveying
In the State of Alabama® as required by the Alabama Board of Registration for Engineering and Land Surveyors,
and all construction signs have been removed. This finai payment will be retainage only. All work shall be
complete prior to advertisement of completion. Advertisement of completion shaill be in a Huntsville local
newspaper. The final payment request of retainags only shall be submitted along with two (2) original, certified
coples (with raised notary seal) of the advertisement of completion, warranties, lilen waivers and Record Drawings.
The advertisement of completion must read as follows:

LEGAL NOTICE (Header)
{company name) ___ hereby gives Legal Notice of Completion of Contract with ___ (prolect name)
__(project no(s) __ located in the City of Huntsville, Alabama. All claims should be filed at ____ (company
address) __ during this period of advertisement, 1.e, June 17, 24, July 1, 8, 2011 (example of dates).

34. PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be
after all tems have been completed. Therefore, all work will be complete befora any advertisement of completion
is made. The completion date will always be before the first advertisement date. This final project compietion date
will be the date used to determine the one year warranty for all work and materials, unless a separate warranty
bond has been cailed for as a line item prior to bidding.

35. RECORD DRAWINGS

PoOLIC CORD

The purpose of this policy Is to document procedures for the preparation and delivery of Record Drawings. Record
Drawings shall include all changes in the plans, inciuding those issued as Change Orders, Plan Clarification,
Addenda, Notice to Bidders, responses to Requests for Information, Jobsite Memos, and any additional details
needed for the construction of the project, but not shown on the plans. Aftar completion of ail construction and
before final acceptance is made, the Contractor shall submit one set of full size record drawings with dimensioned
changes shown in red pencil, and one digital copy of record drawings using the critena fisted below.

City Con (o) H
The Contractor shall be responsible for fleld surveying upon substantial compietion of construction (to be

performed by a registered land surveyor in Alabama). Contractor is responsible for providing digital record
drawings showing all info specified below, as applicable. Record drawings shall be maintained by the Contractor at
the work site and shall be updated based on job progress to reflect all changes. Record drawings shali be made
availabie for review on a monthly basis at the job site. A monthly review of record drawings will be part of the
monthly monetary progress review. Progress payments may be withheld if the Record Drawings are not kept up-to-
date. A late review could resuit in a delay of payment.



All drawlngs shall be prepared in Mlcro Stauon DGN format, unless otherwise appraved by the City Engineer.

Transmittal letters shall consist of a list of files being submitted, a description of the data in each file, and a
level/layer schematic of each design file. DGN design files should have working units as follows: master units in
feet, no sub-units, and 1,000 positional units. All data submitted shall use NAD 1983 Alabama East Zone
coordinates as described in The Cade of Alabama (1975), section 35-2-1 and NGVD 1929. Digital files shall be
submitted on 4-3/4" CD ROM, 100 MB zip drive, 3 and ¥z inch floppy disk, or to the City of Huntsville F.T. P. Site.
Contractor is required to certify that record drawings are in the correct format upon submittal. Record Drawings

shall be prepared and provided to the OWNER in the manner required and described below in Level Symbalogy.

1. Roadways:
a. Any changes during construction of roadway/Intersections that differ from plan drawings.

2. Sanitary Sewers:
a. Gravity Line
l. Horizontal Location of Manholes ~ Northing and easting Coordinates
il. Vertical Locatlon of Manholes ~ Lid elevation and invert elevation.
ill. Changes in location of clean outs, or end of service lateral.
iv. Changes in length, slope, size, or material of lines.
b. Force Mains
i. Horizontal Location of Alr Rellet/Vacuunvisolation Valves — Northing and easting
Coordinates
ii. Horizontal and Vertical Location of Fittings/Bends
iil. Changes In length, size, depth or material of lines
iv. Changes In restraint types
c. Pump Stations
i. Changes In Structural Requirements — (length, width, thickness, cover, laps, bar size,
spacing, materials, material strengths, etc.)
il. Changes in Site Development and/or Landscaping
jil. Changes in Equipment

3. Storm Dralnage:
a. Structures (boxes, inlets, end treatments, etc.):
i. Horizontal locations of Features ~ Northing and easting coordinates
iIl. Vertical location of Features ~ Tops and Inverts
iil. Changes in type, size, or material of feature.
b. Pipes/ Culverts:
i. Document length
i. Document siope
lii. Document size
iv. Document invert elevation
v. Changes in material of structure
c. Flumes, Ditches, and/or Swales/Berms: (the following are minimum requirements).
i. Horizontal location (to verify location within described easements)

For easement widths less than At 100-foot intervais along
15- feet the centerline of feature.
For easement widths 15-feet or At 200-foot intervals along
Greater the centerline of feature.

il. Vertical location (to verify positive drainage)

For siopes less than 0.5% | At 50-foot intervals along
the centerline of feature.
For slopes 0.5% or greater | At 100-foot intervals along
the centerline of feature.

jii. Changes in width or material of feature.
iv. Changes in location and type of geotechnical fabric used.
v. Changes in overall grading of site topography.

d. Detention / Retention Facllity:
i. Changes in size, location, or material of facility.
li. Changes in location and type of geotechnical fabric used.
iil. Where applicable, copy of maintenance agreement.



Checklist for review of record drawings:

Changss in sidewalk location or size.

Changes in shoulder widths.

Changes in grades at intersections. (also to include changes in island location)

Changes in location of driveway aprons.

Changes in pavement section, to be supported by adeguate documentation.

Changes in gutter flow line elevation. {could be substituted in 3b) versus edge of pavement).
Geotechnical fabric locations, to include vertical elevation.

Changes in Traffic Engineering related items such as signals, signage and markings, etc.

Se~ppogwm

Any other changes that may have occurred during construction.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 0
Coordinate Grid
2 Benchmarks 0 0 0
3 Sctreet Text 0 3 0 20 0
4 Street R/W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0
Pavement
7 Parking Lots 1 3 1
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary 0 3 0 20 0
Roads/Trails Text
10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology -~ Major 6 1 J
12 Hydrology - Minor, 7 1 0
Ditches
13 Hydrology - Text 0 1 0 25 23
14 Tailings & Quarries, 0 1 0
Athletic
Fields/Text, misc.
areas
15 City Limits/County 1 0 3
Line
16 City /limit text 0 0 1 30 0
17 Railroad Tracks 0 2 0 RR
(Patterned)
18 Railroad Text 0 2 0 25 0
19 Railroad R/W 2 2 0
20 Utility Poles {(Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 Q 0
Pools and Text 0 1 0 10 1
24 Future Site of 2 Q 0 STRUCT
Structures
Existing Structures 2 0 0 STRCEX
(exact location and
shape unknown)
25 Property Lines 6 ) 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 5 1
28 Cemeteries, Text 4 ) 1] 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0




Lines
35 Trees/Hedge Rows 0 6 0 As=1 TREES
36 GPS Monuments 0 5 0 15 0 GPS
37 2' Topo Contour
38 5’ Topo Contour 0 7 0
39 25’ Major Topo 0 7 0
Contour

40 X Spot Elevation 0 7 0
41 FEMA 0 3/0 0 18 1 GPSPNT

Monuments/Labels
42 Quartexr Sections
43 Section Lines 0 5 0
44 Features 0 2 ¢}
44 Cell Towers 0 12 0 AS=1 CELTWR
45 Fences (Pattern) 0 8 0 AS=1 FENCE
46 Format/Legend 0 0 0 Limleg

Madleg__
47 Mass Points 0 7 2
48 Break Lines 0 7 2
49 Open
50 Signs
51 Open
52 Open
53 Open
54 Open
55 Open
56 Property Address 0 1 0
57 Text Tag for 0 1 0 10-20 1
Buildings
58 Open
59 Open
60 Open
61 Open
62 Monuments for Setup
{point cell)

63 Open

36. LIEN WAIVERS

Lien waivers will be required from all subcontractors working for the contractor. These lien waivers shall be
included with your final payment package. The contractor is responsible for obtaining signatures from his
subcontractors. If no subcontractors are used, contractor must provide a statement Indicating such.

37. LOWEST RESPONSIBLE BIDDER

For the purpose of dstemmining the lowest responsible bidder, the OWNER shall consider the base bid amount
together with any options set forth in the Request for Bids. In the event that the City does not have sufficient funds
to award both the base bid and all options, then the City reserves the right to determine the lowest responsible
bidder on the base bid only or the base bid and the number of options affordable considering the funds available to
the City for the procurement. This method for determining the low bidder Is for the purpose of aliowing the City to
procure the most advantageous bid for the OWNER. City of Huntsville reserves the right to award any and/or all
options at any time during the life of the contract.

38. NON-RESIDENT BIDDERS

“In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder
domiciled in a state having laws granting preference to local contractors shall be awarded the Contract only on the
same basis as the nonresident bidder's state awards contracts to Alabama contractors bidding under similar

circumstances.”

39. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS" Is revised as shown:

(C) DAYS WORK NOT PERMITTED: The Contractor shall not permit work on any pay item to be done on
Sundays and the following holidays: New Years Day, Martin Luther King's Birthday as nationally observed,
Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with
permission of the Director.



40. CORRECTION TO SECTION 80 - PROSECUTION AND PROGRESS 80.01 Subletting and Contract. {(a)
LIMITATIONS

The Contractor shall not sublet the contract or any portion thereof, or of his right, tile, or interest therein, without written
consent of the DIRECTOR. If such consent s given, the Contractor will be permitted to sublet a portion of the work, but
shall perform with his own organization, work amounting to not less than 30 percert of the total contract cost. Any items
designated in the contract as "specialty itema" may be perfonmed by sub-contract and the cost of such speciaity tems
performed by sub-contract may be deducted from the total cost before computing the amount of work required to be
performed by the contractor with his own organization. No sub-contracts, or transfer of contract, shall refieve the Contractor
of his llabliity under the contract and bonds. The Department reserves the right to disapprove a request for permission to
sublet when the proposed Subcontractor has been disquallfied from bidding for those reasens listed in Subarticle 20.02(b)

and Article 30.03,

41, CORRECTION TO SECTION 80 -~ PROSECUTION AND PROGRESS 80.03 Progress Schedule of
Operations

A critical path schedule is required within thirty (30) days after award. The critical path schedule must be submitted
in Microsoft Projects format (electronic fomat and hard copy), with the critical path highlighted. The critical path
schedule shall show information on the task or tasks that must be finished on schedule for the project to finish on
schedule. Task dependencies, constraints, and relaticnships shall be shown on the schedule. if the progress
report (critical path) is not received, YOUR first pay estimate will NOT BE PROCESSED UNTIL T IS
RECEIVED). See saction 80.03 and 80.04 for additional requirements.

42. CORRECTION TO SECTION 80 - PROSECUTION AND PROGRESS 80.08 (b) Contracts on a Calendar
Day or Calendar Date Basis

§80.09 (b) first paragraph reads: “When the notice to proceed is delayed more than 10 calendar days after
execution of the contract, the date of completion will be extended . . .” Shall be amended to read “When the notice
to procesd s delayed more than 15 calendar days after execution of the contract, the date of completion will be

extended. ..”

Section 80.09(B) is revised to remove the last sentence of the first paragraph: ( "Also where the total cost of the
completed work exceeds the total cast shown on the proposal, an extenslon in calendar days will be granted the
Contractor, as provided in Section 80.09(a)1.” ) It is replaced by: “Where the scope of work Is increased, an
extension of time commensurate with the scope of the change may be granted by the OWNER, when in his
judgment, the facts justify an extension. The contractor shall provide justification substantiated to the satisfaction
of the OWNER with any requasts for time extenslons. Justification shall include, but not be limited to, a revised

schedule showing the impact to critical path tasks. *

43. CORRECTION TO SECTION 105 - EXCAVATION AND EMBANKMENT 105.04 (a) Method of
Measurement

Section 105.04 will remain as stated when estimated borrow material Is less than 2500 C.Y.

When estimated borrow material Is more than 2500 C.Y., Section 105.04 is revised to remove the last paragraph:
“Borrow material wil be measured at the point of delivery, inside the delivery trick less 30 percent for shrinkage.”

44, CORRECTION TO SECTION 847 - PIPE CULVERT JOINT SEALERS

Section 847 s deleted and replaced with Section 848 -~ Pipe Culvert Joint Sealers, ALDOT Specifications for
Highway Construction, Current Edition.

45, NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Site®, the Contractor shall prepare and apply for, pay the necessary fees, post the required
registration at the jobsite prior to commencing work, and maintain the worksite and records in accordance with the
ADEM requirements for National Poliutant Discharge Elimination System (NPDES) registration. Off site borrow pits
utilized in the construction of this project are included In the requirement. NPDES Construction Site is construction
that disturbs 1 acre or greater or will disturb less than 1 acre but is part of a larger common plan of development or
sale whose total land disturbing activities total 1 acre or greater. An NPDES construction site also includes
construction sites, Irrespective of size, whose stormwater dischargas have a reasonable potential to be a significant
contributor of poliutants to a water of the State, or whose stormwater discharges have a reasonable potential to
cause or contribute to a violation of an applicable Alabama water quality standard as determined by the
Department. The Contractor is referred to the “Alabama Department Of Environmental Management Field
Operations Division —~ Water Quality Program - Division 335 — 6" for complete dsfinitions and requirements. The



ments, Contract Projects (Specifications)

Contractor Is also referred to item 11 of these General Requirements, sections 50.15, 50.18, and 70.02 of the City

2 AU SPOGITK

af Munisy,

Contractor violations of the permit by rule which resuits in enforcement actions from ADEM including fines and/or
work stoppage shall be the responsibility of the Contractor. Fines assessed to the Contractor or the OWNER
because of Contractor action shall be paid by the Contractor. No extension of contract time shall be considered as
a result of enforcement. Enforcement history will also be considered by the OWNER in its decision to issue future
proposals or award future contracta in accordance with disqualification provisions of Section 20.02(b) of the

Specilfications.

46. DELETION OF SECTION 50.01 - Authority of the Engineer of Record
This section is deleted.

47. SHOP DRAWINGS
The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this

approval be considered to cover arror or omissions in shop detalls or a check of any dimensions. The Contractor
shall be responsible for the accuracy of the shop drawings, the fabrication of materials and the fit of afl connections;
and he shall bear the cost of all extra work in eraction caused by errors in shop drawings or in fabrication,
inaccurate workmanship, misfits of connections or for any changes In fabrication necessary. No work shall be done
on the material before the shop drawings have been approved. Any material that the Contractor orders prior to the

approval shall be at the Contractor's risk.

Substitutions or changes whether Indicated or implied on shop drawings will not be considered as changes
regardless of the Enginear's approval of shop drawings unless the change has been previously submitted and

approved as a change order per the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless directed in writing to the Owner and
acceptance by the Owner of said changes. Any acceptance of change by the Owner does not constitute a change
to the contract unless that change has been approved and directed in writing per change order. Compensation for
preparing and fumishing all shop and working drawings shall be Included In the contract unit prices for the various

pay iteams of work,

48. E:-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protectlon Act, Act No. 2011-535, Code of Alabama (1975)
§ 31-13-1 through 31-13-30 (also known as and hereinafter referred to as * the Alabama Immigration Act”) as
amended by Act No. 2012-481 on May 16, 2012 is applicable to all competitively bid contracts with the City of
Huntsville. As a condition for the award of a contract and as a term and condition of the contract with the City of
Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act, as amended, any business entity or
employer that employs one or more employees shall not knowingly empioy, hire for employment, or continue to
employ an unauthorized allen within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program
and shall verify every employse that is required to be verified according to the applicable federal rules and
regulations. The business entity or employer shall assure that these requirements are included in each subcontract
in accordance with §31-13-8(c). Failure to comply with these requirements may resuit in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of business licenses and permits

In accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1875) § 31-13-9 (k) requires that the following clause be inciuded in all City of Huntsville
contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate
federal immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien
within the State of Alabama. Furthermore, a contracting party found to be in violation of this provision shall be
deemed in breach of the agreement and shall be responsible for all damages resulting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be
submitted with the bid package.



49. CITY OF HUNTSVILLE'S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS
For areas of this project that require removal of traffic loops, striping, markings, rpm’s and ceramic markers, the
following shall apply:

1. TRAFFIC SIGNAL LOOP REPAIRS - All vehicular and bicycle detector loop replacements shall be in
accordance with the Alabama Department of Transportation Standard Specitications for Highway
Construction, current edition. Unless otherwise specified, traffic signal loops shall be repiaced exactly as
existed prior to any paving or resurfacing work. The general contractor will be responsible for
documenting location of loops, location of any associated items for loop operation and assuring that loopa
are replaced exactly as existed prior to paving.  All vehicular and bicycle loop repairs shall be replaced
within fourteen (14) calendar days after paving work.

2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC
MARKERS FOR GUIDANCE - Al traffic striping, markings, raised pavement markers and ceramic
markers for guidance shall bs In accordance with the Alabama Department of Transporiation Standard
Spegcifications for Highway Construction, current edition. Unless otherwise specified, traffic striping,
markings, raised pavement markers and ceramic markers for guidance shall be replaced exactly as traffic
striping, markings, raised pavement markers and ceramic markers for guidance existed prior to any
paving or resurfacing work. The general contractor will be responsible for documenting location of all
striping, markings, ralsed pavement markers and ceramic markers for guidance and assuring that all are
repiaced exactly as existed prior to paving. All traffic striping, markings, raised pavement markers and
ceramic markers for guldance shall be reflectorized. All resurfaced arsas shall be marked with temporary
striping and markings for traffic usage by nightfall each day, 7 days a wesk, In accordance with State of
Alabama regulations. All permanent striping, markings, ralsed pavement markers and ceramic markers
for guidance shall be replaced within thirty (30) calendar days after paving work.

50. SURVIVABILITY OF CONTRACT PROVISIONS

Termination of this Contract by either party shall not affect the rights and obligations of the parties that accrued
prior fo the effective date of the termination. Terms and conditions of the contract that survive termination include,
but are not necessarily limited to, provisions regarding payments, Insurance, termination, warranty, goveming law
of the contract, liquidated damages,

bonding requirements, notice procedures, waiver, and other requirements necessary and appropriate for the
proper rasolution of disputes, claims, and enforcement of the rights of the parties.

51. SURETY BONDS

The Contractor shall furnish separate performance and payment bonds to the Owner within fifteen (15) days after
the date of acceptance of this proposal by City Councll action. Each band shall set forth a penal sum in an amount
not less than the Contract Price. Each bond fumnished by the Contractor shall Incorporate by reterence the terms of
this Contract as fully as though they were set forth verbatim in such bonds. In the event the Contract Price Is
adjusted by Change Order executed by the Contractor, the penal sum of both the performance bond and the
payment bond shall be deemed Increased by like amount. The performance and payment bonds furnished by the
Contractor shall be in forms suitable 1o the Owner, in conformance with all the requirements of the Code of
Alabamag (1975), §38, and shall be executed by a surety, or sureties, reasonably suitable to the Owner. All bonds
must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

52. GOVERNING LAW
The Contract shall be governed by the laws of the State of Alabama.

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act
No. 2011-5635, Code of Alabama (1975)

Compiiance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No.
2011-535, Code of Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-
241, commonly referred to as the Alabama Immigration Law, is required for City of Huntsville, Alabama contracts
that are competitively bid as a condition of the contract performance. The Contractor shall submit in the bid
package, with the requested Information Included on the form, the “City of Huntsville, Alabama Report of
Ownership Form” listed in this document as Attachment “H”. The bidder selected for award of the contract may be
required to complete additional forms relating to citizenship or alien status of the bidder and its employses,
including e-verify information, prior to award of a contract.



54. SUCCESSORS AND ASSIGNS

The Owner and Contractor bind themseives, their successors and assigns to the other party hereto and to
successors and assigns of such other parly in respect to covenants, agreements, and obligations contained in this
Contract. The Contractor shall not assign this Contract without written consent of the Owner. In no event shall a
contract be assigned to an unsuccessful bidder whose bid was rejected because he or she was nat a responsible

or responsive bidder.
§5. WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual or a member of the
firm or entity or to an officer of the corporation for which it was intended, or if delivered at or sent by registered or

certified mail to the last business address known to the party giving notice.

56. RIGHTS AND REMEDIES

Dutles and obligations imposed by the Contract Documents and rights and remedies available there under shall be
in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

No action or failure to act by the Owner, Engineer, or Contractor shall constitute a waiver of a right or duty afforded
them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a breach

there under, except as may be specifically agreed in writing.

57. ENTIRE AGREEMENT

This Contract represents the entire agreement between the Owner and the Contractor and supersedes all prior
communications, negotiations, representations or agreements, either written or oral. This agreement may be
amended only by written instrument signed by both Owner and Contractor.
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HUNTSVILLE
Kathy Martin, P.E. —

o Disector Urban Development Department
1y Engineer Engineering Division

GOOSE CREEK SEWER PUMP STATION
Project No. 65-07-SM01
July 28, 2014

Addendum #1

Attachment “A” is amended as follows:

Replace bid quantities with “replacement’, Attachment “A1”. Please use the revised attachment to
submit bid pricing; all bids must be submitted using Attachment “A1”. Bid must be submitted on
Attachment “A1” (Quantities) provided and downloaded from the City of Huntsville's website; two
copies of the bid must be submitted. Failure to do so shall be cause for rejection of bid.

e Any bidder who designates a change on the outside of the envelope
understands that any deletions or additions designated, bidder must further
indicate the particular bid item relative to the deletion or addition, even if the
deletion or addition references to deduct or add to the Total Base Bid.

CLARIFICATIONS:
1. The design duty point for each of the (2) Submersible wastewater pumps is
1400 gpm @ 65 FT TDH.
2. Approved Pump Manufactures are as follow: Wilo, Flygt, & ABS. All three
manufacturers have submitted an approved pump curve to WPC and
therefore shall be considered an “Approved Equal”.

3. Pump supplier shall also furnish Stainless Steel Dual Guide Rail Assembly.

4. Contractor is responsible for the installation of the 16” Gravity Sewer
Connection from MH# 1 to MH# 2 as shown on Sheet C-1 of the Plan Set.

The Star _pf Alabama

P. O. Box 308 - Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325
www.huntsvilleal.gov
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No electrical conduit shall be installed in the wet well. All electrical conduit
for MCC’s, Control Panel, Pumps, etc. shall be cast-in-place into the
concrete slab.

Contractor is responsible for the installation of the SCADA Instrumentation
and Controls as specified in the plans. It is also the contractor's
responsibility to insure that all necessary hardware communication is active
prior to testing and final acceptance.

WPC will be responsible for programming the PLC’s once the Pump Station
has been completed. Contractor is responsible for coordinating with WPC
to insure that all communication is working properly.

The SCADA antenna height shall be 30 FT. This was confirmed by a path
study performed by Sharp Communication on January, 2014.

Wet well Level Pressure Transducer shall be a Mercoid Model PBLT2-15-60
PU.

All addenda are sent via email and recipients are requested to send a
confirmation of receipt of all addenda as soon as they are received. The
attached pre-bid meeting minutes, all addenda, and attachments for the above-
referenced project will become part of the contract documents. All addenda must be
acknowledged either on the outside of the bid envelope or on the second page of
your bid proposal known as Attachment “B”.

Attachments: Pre-Bid Minutes

Revised Attachment “A1”

END OF ADDENDUM #1
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MANDATORY PRE-BID MEETING

PROJECT NAME: Goose Creek Sewer Pump Station
PROJECT #: 65-07-SMO01

DATE: July 22, 2014

PROJECT ENGINEER: Chris McNeese

The following people were in attendance at the Pre-Bid Meeting:

John Warren

Trey Doyle

Justin Shelton
Glenn Kring

Dana Reid

Mark Johnson
Jimmy Parton
Bryant Mastin

Rob Coleman
Maggie Christopher
Larry Keller

Brad Jones

Mary Hollingsworth
Penny Kelly

Chris McNeese
Matt Reynolds
Taylor Baker
Randall Stewart

1. Introduction of all persons present, their roles, chain of command, importance of

submittals to Project Engineer.

Chris McNeese-Project Engineer

Hydra Service, Inc.

Hydra Service, Inc.

OM], Inc.

Haren Construction

Jim House

Mark Johnson Construction
Garver

Mastin’s Electric

Morrow Water Tech
Christopher Professional Enterprises
RTD Construction

BH Craig Construction
COH-Engineering
COH-Engineering
COH-Engineering
COH-Water Pollution Control
COH-Water Pollution Control
COH-Water Pollution Control

Matt Reynolds & Taylor Baker with Water Pollution Control
Mary Hollingsworth & Penny Kelly will be handling the contracts.
Representative from OMLI, the geotech firm, was present.

Jimmy Parton, with Garver Engineers, will be doing the day-to-day inspections.
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. Project Engineer gave a brief description of work.

Goose Creek Pump Station to be constructed to expand sewer services along
Highway 431-South to include all other required appurtenances per the City of
Huntsville Sanitary Sewer Design Manual.

. Progress Schedule of Operations was discussed, as well as erosion control plan,
disposal of debris from clearing and grubbing, plan for control of concrete
temperature during hot/cold weather, etc. If the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED).

. Discussed all Permits.

No Corps permit required on this project, but there will be an ADEM permit that
will be the responsibility of the Contractor.

. Utility Project Notification — Utility company representatives were given a
description of their utility conflicts. Any problems the utility representative
anticipates should be explained so that Project Engineer and Contractor can plan
to include in the project. Each utility representative should provide Contractor
with a name and phone number to contact for conflict assistance.

Contractor is responsible for locating all utilities.

. Discussed Submittal of Shop Drawings, working drawings, material submittals,
job-mix formulas in accordance with the time limits in the contract.

Would like for shop drawings to be submitted-two (2) hard copies and one (1)
electronic copy; these will be submitted to WPC to the attention of Taylor Baker.

. Any right-of-way issues were discussed. Detail whether all property has been
acquired to complete project and if not, when expected.
No right-of-way issues.

. Any other projects that may conflict should have their project engineer, contractor
and representatives in attendance to discuss.

There should be no adjacent work going on in the vicinity other than WPC may
have some forcemain around the same time that we’re doing the construction.
That will be in-field coordination as far as connecting up, or being at the same
spot whenever the forcemain is being put on the outside of the pump station
versus connecting up from our side.

. Contractor is required to submit pricing on (Attachment “A”). Bid must be
submitted on Attachment “A” (Quantities) provided and downloaded from the
City of Huntsville’s website included as a part of the project specifications.
Failure to do so shall be cause for rejection of bid.



add 1 - Pg 5 of 12 - 08/14/14

Question was asked if quantities were located in a different location as far as the
bidding documents as none could be found posted to the website. Chris answered
that this is a lump sum project. It was further clarified that quantities are
Attachment “A” which are located in the Specifications for the project.

Question was also asked if Contractor’s would be required to submit a disk.
The answer is no, no disk is required. Contractors were instructed to fill out

Attachment “A”.

10. PAYMENT

The OWNER agrees to pay the contractor as follows: Once each month per project the
OWNER shall make partial payment to the Contractor on the basis of duly certified and
approved estimates of the work performed during the preceding month by the Contractor,
less five per cent (5%) of the amount of such estimate, which is to be retained by the City
until all of the work has been performed. Liquidated damages will be deducted from all
invoices when the invoice estimate period end date is later than the contract completion
date. All pay requests will be submitted by hard copy and on a disk. The hard copy will
be printed from the disk. The OWNER will provide the disk to the contractor. Two
originals and two copies of the invoices are required before payment will be made. The
disk should be submitted each month, along with the originals and copies, to Odessa
Sales in the Engineering Department. No further retainage will be held after fifty percent
of the contract is complete. All payments to contractor will be made as soon as practical
after the approval and finance processes have been completed.

10. Project Engineer discussed plans, specs and special provisions.
There are some additional details to point out regarding the plans and
specifications. Matt Reynolds was asked to comment on those additional issues.
Matt said there are a few things that have changed and they really want to make
clear is that they did have to change the alignment on the incoming gravity sewer.
It is coming in from a different direction. The manhole location inside the fence
should be the same; the elevation has changed. Chris said it is 4’ higher. Chris
said that will need to be field verified. There is a 4’ elevation difference in the
gravity coming in to the building.
The only other thing as far as coordination through WPC-the Contractors will
note that the forcemain is not in the contract; it is to be installed by others.
Contractor will stop at the valve at the edge of the property line and WPC will
pick up from there. There may be a little coordination on testing. WPC hopes to
be finished with the forcemain before Contractor is finished with the pump
station. Matt said hopefully that won’t be an issue and the forcemain should be in
place where the Contractor can do testing.
There were several pump manufacturers present; Matt said he’s sure there would
be comments about pump selection. Matt said there are actually two (2) points
laid out in the Specs; those are not necessarily the design duty points, those are
alternative points for the selection of the curve. Contractors were instructed to
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look at that and submit questions if there were any and they would be addressed

in the addendum.

Contractors were instructed to follow the Specs and submit as an approved equal
prior to award. That way WPC can go ahead and do the research and can have
something back to the Contractor.

Question was asked if Contractor would be able to use the fire hydrant. Matt said
we should be fine to be able to use that fire hydrant. He said he’s trying to make
sure it is Huntsville Utilities’ Water so the Contractor should be able to use that
fire hydrant.

Question was asked if there is an Electrical Aid-to-Construction line item. Chris
and Matt said that this item would be added.

Question was asked if a building permit and inspections would be required.
Matt answered yes, and said electrical and plumbing inspections would be
required.

Question was asked if the building permit cost is based on the total contract value.
Matt answered that it is.

Question was asked about the statement regarding award to non-resident
Contractors. It was stated that Alabama Statutes say that it may be considered; our
advertisement stated that preference will be given to resident Contractors.
Contractor asked if we could clarify that statement.

Chris and Matt both stated that typically the Contractor has to be 5% better than
the other bidders. Alabama law states that we will do the same as the resident
state; this law can be found at Code of Alabama, Section 39-3-5. Contractor was
asked to submit his question and we would address it in the addendum; that way
they would know prior to bid.

Question was asked if it would be possible for WPC to nail down the duty points
before submitting bids.

Matt said he’d make a note of that and we’d address any issues or clarifications in
the addendum.

a. A review of the plans was made with emphasis placed on unusual construction
features and special drawings.

b. Each pay item of the contract was read out and any questions concerning the
method of measurement or payment discussed.

c. When a contractor is new to COH contracts, the standard specifications was
discussed with emphasis on time charges, extra work, materials, etc.

d. State of Alabama classification required shall be stated: Municipal and Utility

(MU) or Municipal and Utility Specialty Construction MU-(S).
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e. There are Two Hundred and Seventy (270) Calendar days to complete project.
Council: 8/14; Anticipated NTP: no later than 8/29.

f. Introduction and explanation of any revisions to Supplement to General
Requirements — specifically detail the following:

48. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the
design and in no case shall this approval be considered to cover error or omissions in
shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all
connections; and he shall bear the cost of all extra work in erection caused by errors
in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material
before the shop drawings have been approved. Any material that the Contractor
orders prior to the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s approval of shop drawings
unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes. Any
acceptance of change by the Owner does not constitute a change to the contract
unless that change has been approved and directed in writing per change order.
Compensation for preparing and furnishing all shop and working drawings shall be
included in the contract unit prices for the various pay items of work.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to
be performed under this contract is not completed at the expiration of the contract time, then, and in that
event, the Contractor shall pay to the City the amounts per calendar day by the schedule shown in the
schedule in the City of Huntsville Standard Specifications, Section 80.11 - “Schedule of Liquidated
Damages” for each day thereafter until such work is compieted. The City will deduct said sum or sums
from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12). Attachment “F” — Sample of Request for Payment with Liquidated Damages
shall become a part of the contract documents. Liquidated damages will be deducted from ali invoices when
the invoice estimate period end date is later than the contract completion date.

Section 80.11 — “Schedule of Liguidated Damages” has been amended as follows effective 2/1/11
and revised in COH specifications 3/7/11:

Original Contract Amount Liquidated Damages Daily Charge
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More Than To and Calendar Day Work Day
Including or Fixed Date
$ 0 $ 100,000 $ 200 $ 400
$ 100,000 $ 500,000 $ 550 $ 1,100
$ 500,000 $ 1,000,000 $ 900 $ 1,800
$ 1,000,000 $ 2,000,000 $ 1,350 $ 2,700
$ 2,000,000 | @ @ e . $ 1,550 $ 3,100

When the contract time is on the calendar day or date
basis, the schedule for calendar days shall be used. When
the contract time is on a work day basis, the schedule for

work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before
Change Orders.

12. Sequence of Construction and Traffic Control with the contractor made aware of
his/her responsibility to handle traffic safely through the work zone. The method of
payment for traffic control shall be discussed and clearly understood.

Contractor is responsible for all traffic control.

13. For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the Engineer. (Dense
graded Base is no longer an acceptable means of traffic control within existing roadway
cuts.)

Plans indicate an open cut across Old Highway 431. Matt said that is the
forcemain that is not in the contract. Contractor stated that he thought there was a tie-in
on the other side of the road. Matt said the only open cut on Old 431 is the forcemain
leaving the pump station.

Contractor asked if the 12” valve that they are to leave for the tie-in on the pump
station side of the road. Matt said that it was.

Matt clarified that on the plans it shows that the Contractor will not have to open
cut the road for the forcemain; that is not in the contract. He said he does see that there is
a proposed 16” ductile iron gravity that is going to cross the road, so the Contractor is
correct. Matt said he’d clarify that in the addendum if needed. The Contractor will have a
16” gravity line that will go across the road and the Contractor will have to open cut.
Contractor stated that it looks like with the delta of that line, the only way to do the work
is to close the road. Matt agreed that is acceptable and said that we could coordinate that.
Matt said that is a county road, and the Contractor would be responsible for all traffic
control and we can coordinate doing a press release to close the road.

14. Any subcontractors present were given the opportunity to ask questions or
discuss items with which they are concerned. The Prime Contractor should be advised
that no work by a subcontractor will be permitted unless approved by contract or in
writing. Attachment “C” — “Subcontractor’s Listing” in the Supplement to General
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Requirements for Construction of Public Improvements, City of Huntsville, Alabama has
been revised and bidders are advised to pay special attention to the text and instructions
listed on the attachment. Contractor shall keep the “Subcontractor’s Listing” updated
throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the
Contractor.

15. Anyone working for the Contractor, whether equipment and/or personnel, which
are not the Prime Contractors and are not covered by subcontract, then it shall be
understood that the Prime Contractor will be required to furnish a rental agreement
for the equipment and carry personnel performing such work on his/her labor payroll.

E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 201 1-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30 (also known as and hereinafter
referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on
May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville.
As a condition for the award of a contract and as a term and condition of the contract with
the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act,
as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien
within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate
in the E-Verify program and shall verify every employee that is required to be verified
according to the applicable federal rules and regulations. The business entity or employer
shall assure that these requirements are included in each subcontract in accordance with
§31-13-9(c). Failure to comply with these requirements may result in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2). Code of
Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this
contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement,
that they will not violate federal immigration law or knowingly employ, hire for
employment, or continue to employ an unauthorized alien within the State of Alabama.
Furthermore, a contracting party found to be in violation of this provision shall be
deemed in breach of the agreement and shall be responsible for all damages resulting
therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid
documents and shall be submitted with the bid package.
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o Bidders’ attention is directed to the following item (#53) in the “Supplement to

General Requirements for Construction of Public Improvements™ document as
posted on the COH website for this project:

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as
the Alabama Immigration Law, is required for City of Huntsville, Alabama contracts
that are competitively bid as a condition of the contract performance. The Contractor
shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form” listed in this document
as Attachment “H”. The bidder selected for award of the contract may be required to
complete additional forms relating to citizenship or alien status of the bidder and its
employees, including e-verify information, prior to award of a contract.

16. Deletion of statement from Attachment “B” — Para. 2. The following statement is
deleted from referenced paragraph:

Also when lump sum bids are called for, the Apparent Low Bidder will be required to submit,
within two (2) business days after bid opening, a detailed “balanced” breakdown of Bid Items
#1-4 indicating quantities and unit prices. Such unit prices will be the basis for additive and
deductive change orders.

17. Asked if there are any further questions.

Asked if the notes and sign-in sheet would be posted on the website.
Yes. The notes will be incorporated into Addendum No. 1 and the sign-in
sheet will be posted immediately after this meeting concludes.

Q: Will Contractor have to have the line tv’d?

A: Yes. It will need to be pressure tested and tv’d.
Q: Vacuum test the manholes?

A: Yes.

Q:

A:

Matt stated that the physical address for the project is 1895 Old Highway
431 SE, Owens Cross Roads, Alabama 35763. He said this information
would be included in the Addendum as well.

Q: Contractor asked Chris to go over how we handle liquidated damages.
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A: Chris referred the Contractors to the chart located on Section 80.11 that
has the contract amount, and it has a per calendar day and work day
amount that lists the amounts of liquidated damages.

Q: Contractor asked if the liquidated damages come out without any
discussion.
Chris said he that the discussions would already be happening prior to
expiration date. He confirmed that the day after contract completion date,
liquidated damages starts coming out on the pay disk that is submitted.

Q: Contractor asked if the City would publish the budget for this project.
A: Chris said that we do not give that information out prior to bid opening.

18. All questions will be answered and all clarifications made by addendum. All
addenda are sent via email and recipients are requested to send a confirmation of
receipt of all addenda as soon as they are received. A response is MANDATORY
regardless of your intent to bid the project. Last day for questions concerning this
project before the bid will be July 24, 2014 until 5:00 p.m. via fax (256) 427-5325 or
email to: penny.kelly@huntsvilleal.gov. Response to contractor questions will be
July 28, 2014 until 5:00 p.m. Bids open: July 31,2014 at 10:00 a.m. in the 1st Floor
Conference Room, 320 Fountain Circle, Huntsville, AL. The pre-bid notes and all
addenda shall become a part of the contract documents.
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CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the contract with
Mark Johnson Construction, L.L.C., in the amount of ONE MILLION ONE HUNDRED FIFTY-NINE
THOUSAND TWO HUNDRED THIRTY-FOUR AND NO\100 DOLLARS ($1,159,234.00), for Goose
Creek Sewer Pump Station, Project No. 65-07-SM01, which is being submitted to the City Council of the
City of Huntsville for approval on this the 14th day of August, 2014, has been let in accordance with Code
of Alabama, Title 39 and all other applicable provisions.

A~

e

KathyMartin N
Director of City Engineering
City of Huntsville

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as * the Alabama
Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012 is applicable to all competitively bid
contracts with the City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama
Immigration Act, as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State
of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify
program and shall verify every employee that is required to be verified according to the applicable federal
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (¢) 1) & ().

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

Mark Johnson Construction, L.L.C.
(Company)

BY.
(Authorized Representative)




